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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,271,209.82                                                  ROUTE : RIDGE ROAD
     CALL ORDER   : 140                     CONTRACT ID : R -25496-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/16/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : IN15002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,862,971.68     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $  1,893,504.20     101.6389%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,318,261.81     124.4389%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1500.00000      15000.00|    1500.00000      15000.00|    1500.00000       15000.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|   50000.00000      50000.00|   31035.00000       31035.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   93100.00000      93100.00|   92000.00000      92000.00|  175995.00000      175995.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11000.00000      11000.00|   38000.00000      38000.00|   69243.95000       69243.95
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              6896.000  SYS |       4.00000      27584.00|       5.50000      37928.00|       8.50000       58616.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-60820              3806.000  SYS |       3.00000      11418.00|       2.90000      11037.40|       1.75000        6660.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-91385                16.000  EACH|     120.00000       1920.00|     100.00000       1600.00|     125.00000        2000.00
  INLET, REMOVE                           |                            |                            |
0008 203-02000              6071.500  CYS |      22.00000     133573.00|      10.00000      60715.00|      21.00000      127501.50
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02045             12260.000  CYS |       2.00000      24520.00|       8.00000      98080.00|       5.00000       61300.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0010 205-06933                 5.000  EACH|      70.00000        350.00|      70.00000        350.00|      71.50000         357.50
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06936                84.000  TON |      25.00000       2100.00|      70.00000       5880.00|     125.00000       10500.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0012 205-06937              4458.000  LFT |       1.70000       7578.60|       1.70000       7578.60|       1.75000        7801.50
  TEMPORARY SILT FENCE                    |                            |                            |
0013 210-06267                21.000  EACH|     110.00000       2310.00|     250.00000       5250.00|     113.95000        2392.95
  CURB STOP                               |                            |                            |
0014 211-02050              1160.000  CYS |      14.00000      16240.00|       1.00000       1160.00|       5.00000        5800.00
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,271,209.82                                                  ROUTE : RIDGE ROAD
     CALL ORDER   : 140                     CONTRACT ID : R -25496-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02060              5823.100  CYS |       0.10000        582.30|       0.10000        582.31|       0.11000         640.54
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-02172               282.000  TON |      15.00000       4230.00|      14.00000       3948.00|       1.00000         282.00
  TEMPORARY AGGREGATE                     |                            |                            |
0017 303-04075               272.000  TON |      13.00000       3536.00|      21.25000       5780.00|      20.00000        5440.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0018 303-52308               601.000  TON |      11.00000       6611.00|      17.90000      10757.90|      34.00000       20434.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 401-05437              7676.000  TON |      31.00000     237956.00|      27.30000     209554.80|      35.75000      274417.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0021 401-05456              1820.000  TON |      39.00000      70980.00|      37.50000      68250.00|      42.00000       76440.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0022 401-06264                        LUMP|    1200.00000       1200.00|    3000.00000       3000.00|    1950.00000        1950.00
  PROFILOGRAPH, HMA                       |                            |                            |
0023 402-05470              2399.000  TON |      26.00000      62374.00|      24.90000      59735.10|      30.00000       71970.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0024 406-05520                25.030  TON |     250.00000       6257.50|     450.00000      11263.50|     155.00000        3879.65
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 2.000  EACH|    1300.00000       2600.00|    1300.00000       2600.00|    1413.00000        2826.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-94689                 2.000  EACH|    2600.00000       5200.00|    2600.00000       5200.00|    2765.95000        5531.90
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               300.000  LFT |      21.00000       6300.00|      21.00000       6300.00|      21.85000        6555.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0028 604-06069               210.000  SYS |      45.00000       9450.00|      31.00000       6510.00|      57.00000       11970.00
  CURB RAMP, CONCRETE                     |                            |                            |
0029 604-91531              1444.000  SYS |      26.00000      37544.00|      28.75000      41515.00|      29.50000       42598.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0030 605-06140              4536.000  LFT |      12.00000      54432.00|      12.80000      58060.80|      12.50000       56700.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0031 605-06145               110.000  LFT |      12.00000       1320.00|      12.85000       1413.50|      27.50000        3025.00
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0032 610-05527               248.000  TON |      45.00000      11160.00|      51.00000      12648.00|      67.75000       16802.00
  HMA FOR APPROACHES                      |                            |                            |
0034 615-06505                15.000  EACH|     140.00000       2100.00|     450.00000       6750.00|     475.00000        7125.00
  MONUMENT, B                             |                            |                            |
0035 616-06405                35.000  TON |      25.00000        875.00|      29.75000       1041.25|     120.00000        4200.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-06567                 1.700  MG  |       1.00000          1.70|       1.00000          1.70|       1.00000           1.70
  WATER                                   |                            |                            |
0037 621-06575              4277.000  SYS |       3.35000      14327.95|       3.25000      13900.25|       3.50000       14969.50
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,271,209.82                                                  ROUTE : RIDGE ROAD
     CALL ORDER   : 140                     CONTRACT ID : R -25496-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 715-05048              5184.000  LFT |       3.08000      15966.72|       2.95000      15292.80|       3.30000       17107.20
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0039 715-05149               399.000  LFT |      25.00000       9975.00|      24.00000       9576.00|      26.65000       10633.35
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0040 715-05151              1046.000  LFT |      27.00000      28242.00|      32.00000      33472.00|      29.00000       30334.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0041 715-05152               796.000  LFT |      31.00000      24676.00|      30.00000      23880.00|      33.35000       26546.60
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0042 715-05154               957.000  LFT |      36.50000      34930.50|      40.00000      38280.00|      40.55000       38806.35
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0043 715-05156              2908.000  LFT |      50.00000     145400.00|      60.00000     174480.00|      57.45000      167064.60
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0044 715-46030                 1.000  EACH|     700.00000        700.00|     500.00000        500.00|     769.25000         769.25
  PIPE END SECTION, 30 IN.                |                            |                            |
0045 718-06532              3281.000  LFT |       1.45000       4757.45|       0.35000       1148.35|       1.05000        3445.05
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0046 718-52610               576.000  CYS |      21.00000      12096.00|      23.00000      13248.00|      22.60000       13017.60
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0047 718-99153              3840.000  SYS |       1.00000       3840.00|       1.00000       3840.00|       1.25000        4800.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0048 720-44000                 1.000  EACH|     300.00000        300.00|     300.00000        300.00|     500.00000         500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0049 720-44296                 3.000  EACH|     550.00000       1650.00|     300.00000        900.00|     549.00000        1647.00
  CAP INLET                               |                            |                            |
0050 720-45030                 5.000  EACH|    1175.00000       5875.00|    1050.00000       5250.00|    1278.00000        6390.00
  INLET, E7                               |                            |                            |
0051 720-45045                14.000  EACH|    1525.00000      21350.00|    1250.00000      17500.00|    1575.00000       22050.00
  INLET, J10                              |                            |                            |
0052 720-45055                12.000  EACH|    1600.00000      19200.00|    1300.00000      15600.00|    1775.00000       21300.00
  INLET, M10                              |                            |                            |
0053 720-45410                13.000  EACH|    1525.00000      19825.00|    2050.00000      26650.00|    1595.00000       20735.00
  MANHOLE, C4                             |                            |                            |
0054 720-45415                19.000  EACH|    2100.00000      39900.00|    2750.00000      52250.00|    2272.00000       43168.00
  MANHOLE, D4                             |                            |                            |
0055 720-98174                 3.000  EACH|    9250.00000      27750.00|    1675.00000       5025.00|    2210.00000        6630.00
  INLET, B15                              |                            |                            |
0056 720-98555                 3.000  EACH|    2300.00000       6900.00|    1800.00000       5400.00|    2630.00000        7890.00
  INLET, C15                              |                            |                            |
0057 732-01336                 8.000  EACH|    1250.00000      10000.00|    1450.00000      11600.00|    1365.00000       10920.00
  GATE VALVE, 12 IN.                      |                            |                            |
0058 732-04965              1130.000  LFT |      16.00000      18080.00|      13.50000      15255.00|      18.90000       21357.00
  WATER SERVICE LINE , 1 IN.              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,271,209.82                                                  ROUTE : RIDGE ROAD
     CALL ORDER   : 140                     CONTRACT ID : R -25496-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 732-91739                45.000  LFT |      32.00000       1440.00|      65.00000       2925.00|      44.50000        2002.50
  WATER MAIN, DUCTILE IRON, 8 IN.         |                            |                            |
0060 732-91742                 3.000  EACH|    2150.00000       6450.00|    2200.00000       6600.00|    2525.00000        7575.00
  FIRE HYDRANT ASSEMBLY                   |                            |                            |
0061 732-96670              1870.000  LFT |      42.50000      79475.00|      39.25000      73397.50|      47.35000       88544.50
  WATER MAIN, DUCTILE IRON, 12 IN.        |                            |                            |
0062 732-96948                 3.000  EACH|     700.00000       2100.00|    1000.00000       3000.00|     765.00000        2295.00
  GATE VALVE, 8 IN.                       |                            |                            |
0063 801-04092               846.000  SYS |      13.95000      11801.70|      20.75000      17554.50|      30.00000       25380.00
  TEMPORARY PAVEMENT                      |                            |                            |
0064 801-06203             13471.000  LFT |       0.16000       2155.36|       0.17000       2290.07|       0.20000        2694.20
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0065 801-06207             20851.000  LFT |       0.79000      16472.29|       0.20000       4170.20|       0.90000       18765.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0066 801-06216                72.000  LFT |       0.41000         29.52|       5.00000        360.00|       1.30000          93.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  24 IN.                                  |                            |                            |
0067 801-06218                90.000  LFT |       0.53000         47.70|       4.50000        405.00|       4.85000         436.50
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0068 801-06606                12.000  EACH|     139.00000       1668.00|      99.00000       1188.00|     106.50000        1278.00
  BARRICADE, IIIB                         |                            |                            |
0069 801-06640                24.000  EACH|      89.00000       2136.00|      90.00000       2160.00|      97.85000        2348.40
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                14.000  EACH|      31.00000        434.00|      21.00000        294.00|      22.65000         317.10
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06710               465.000  DAY |      10.00000       4650.00|      12.00000       5580.00|      15.00000        6975.00
  FLASHING ARROW SIGN                     |                            |                            |
0072 801-06775                        LUMP|   25000.00000      25000.00|   17000.00000      17000.00|   80000.00000       80000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 801-53072                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    2660.00000        2660.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0074 802-05701               126.000  LFT |       8.00000       1008.00|       8.00000       1008.00|       6.85000         863.10
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0075 802-76025                23.000  SFT |      11.00000        253.00|      11.00000        253.00|      10.45000         240.35
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0076 802-76035               249.670  SFT |      12.00000       2996.04|      12.00000       2996.04|      11.60000        2896.17
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,271,209.82                                                  ROUTE : RIDGE ROAD
     CALL ORDER   : 140                     CONTRACT ID : R -25496-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 802-96915                        LUMP|     500.00000        500.00|     500.00000        500.00|     532.00000         532.00
  SIGN, RELOCATE                          |                            |                            |
0078 803-02310               756.000  LBS |       2.00000       1512.00|       2.00000       1512.00|       2.50000        1890.00
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0079 803-06031                 3.000  CYS |     400.00000       1200.00|     400.00000       1200.00|     472.85000        1418.55
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0080 803-91441                 6.000  EACH|     100.00000        600.00|     100.00000        600.00|     120.00000         720.00
  SIGN STRUCTURE ANCHOR BOLT              |                            |                            |
0081 805-01816                 8.000  EACH|     500.00000       4000.00|     500.00000       4000.00|     698.95000        5591.60
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.|                            |                            |
   X 8FT.                                 |                            |                            |
0082 805-01842                18.000  EACH|     500.00000       9000.00|     500.00000       9000.00|     598.95000       10781.10
  HANDHOLE, SIGNAL                        |                            |                            |
0083 805-01879                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|     685.00000         685.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0084 805-02073                 6.000  EACH|    2500.00000      15000.00|    2500.00000      15000.00|    2258.05000       13548.30
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                            |                            |
0085 805-02077                 2.000  EACH|    2800.00000       5600.00|    2800.00000       5600.00|    2715.00000        5430.00
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                            |                            |
0086 805-06592              5492.000  LFT |       8.00000      43936.00|       8.00000      43936.00|       8.35000       45858.20
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0087 805-78100                 1.000  EACH|    8600.00000       8600.00|    8600.00000       8600.00|    9350.00000        9350.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0088 805-78205                 4.000  EACH|     400.00000       1600.00|     400.00000       1600.00|     319.25000        1277.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0089 805-78230                 8.000  EACH|     560.00000       4480.00|     560.00000       4480.00|     345.75000        2766.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0090 805-78467               500.000  LFT |       1.50000        750.00|       1.50000        750.00|       1.90000         950.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0091 805-78470              4035.000  LFT |       0.20000        807.00|       0.20000        807.00|       0.38000        1533.30
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0092 805-78485               186.000  LFT |       0.50000         93.00|       0.50000         93.00|       2.00000         372.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0093 805-78490              1278.000  LFT |       0.75000        958.50|       0.75000        958.50|       2.25000        2875.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0095 805-78510              2336.000  LFT |       0.30000        700.80|       0.30000        700.80|       1.50000        3504.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0096 805-78785                 8.000  EACH|     380.00000       3040.00|     380.00000       3040.00|     360.00000        2880.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,271,209.82                                                  ROUTE : RIDGE ROAD
     CALL ORDER   : 140                     CONTRACT ID : R -25496-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 805-78795              1273.000  LFT |       8.00000      10184.00|       8.00000      10184.00|      10.85000       13812.05
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0098 805-78925                 1.000  EACH|     600.00000        600.00|     600.00000        600.00|     605.25000         605.25
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0099 805-86890               960.000  LFT |       0.20000        192.00|       0.20000        192.00|       0.95000         912.00
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                            |                            |
  STRANDED COPPER                         |                            |                            |
0100 805-86920                27.000  EACH|      22.00000        594.00|      22.00000        594.00|      37.75000        1019.25
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0101 805-86925                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      42.00000         168.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0102 805-86930                27.000  EACH|      10.00000        270.00|      10.00000        270.00|      35.40000         955.80
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0103 805-86935                 4.000  EACH|      12.00000         48.00|      12.00000         48.00|      40.40000         161.60
  INSULATING LINK, WATERPROOFED           |                            |                            |
0104 805-92504                 1.000  EACH|     155.00000        155.00|     155.00000        155.00|     350.00000         350.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0105 805-98335              2059.000  LFT |       3.50000       7206.50|       3.50000       7206.50|       3.10000        6382.90
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0106 805-98336               780.000  LFT |       3.50000       2730.00|       3.50000       2730.00|       3.10000        2418.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0107 807-02191                 1.000  EACH|     550.00000        550.00|     550.00000        550.00|     632.60000         632.60
  HANDHOLE, LIGHTING                      |                            |                            |
0108 807-02193                12.000  EACH|     500.00000       6000.00|     500.00000       6000.00|     672.00000        8064.00
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                            |                            |
  8 FT.                                   |                            |                            |
0109 807-83740                 2.000  EACH|     950.00000       1900.00|     950.00000       1900.00|    1210.55000        2421.10
  LIGHT POLE, 40 FT. E.M.H., 5.0 FT. MAST |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0110 807-83752                10.000  EACH|    1050.00000      10500.00|    1050.00000      10500.00|    1358.75000       13587.50
  LIGHT POLE, 40 FT. E.M.H., 10.0 FT.     |                            |                            |
  MAST ARM, ANCHOR BASE                   |                            |                            |
0111 807-86620                12.000  EACH|     250.00000       3000.00|     250.00000       3000.00|     338.55000        4062.60
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0112 807-86910                12.000  EACH|      10.00000        120.00|      10.00000        120.00|      36.00000         432.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,271,209.82                                                  ROUTE : RIDGE ROAD
     CALL ORDER   : 140                     CONTRACT ID : R -25496-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 807-86915                12.000  EACH|      15.00000        180.00|      15.00000        180.00|      45.15000         541.80
  CONNECTOR KIT, FUSED                    |                            |                            |
0114 807-86955                 3.000  EACH|      50.00000        150.00|      50.00000        150.00|      38.00000         114.00
  CABLE DUCT MARKER                       |                            |                            |
0115 807-95492                 1.000  EACH|    2800.00000       2800.00|    2800.00000       2800.00|    2989.15000        2989.15
  SERVICE POINT, II, BREAKER ENCLOSURE    |                            |                            |
0116 808-06701              1335.000  LFT |       0.28000        373.80|       0.28000        373.80|       0.40000         534.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0117 808-06703              1003.000  LFT |       0.28000        280.84|       0.28000        280.84|       0.40000         401.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0118 808-06716              4128.000  LFT |       0.39000       1609.92|       0.30000       1238.40|       0.35000        1444.80
  LINE, REMOVE                            |                            |                            |
0119 808-75240               770.000  LFT |       0.28000        215.60|       0.28000        215.60|       0.40000         308.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0120 808-75245             12248.000  LFT |       0.28000       3429.44|       0.28000       3429.44|       0.35000        4286.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0121 808-75297               324.000  LFT |       2.80000        907.20|       2.80000        907.20|       3.25000        1053.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0122 808-75300               293.000  LFT |       0.75000        219.75|       0.75000        219.75|       0.60000         175.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0123 808-75320                18.000  EACH|      58.00000       1044.00|      58.00000       1044.00|      55.00000         990.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0124 808-75325                25.000  EACH|      75.00000       1875.00|      75.00000       1875.00|      70.00000        1750.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0125 611-05330              1844.000  SYS |      36.00000      66384.00|      33.65000      62050.60|      45.00000       82980.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0126 401-05455              3317.000  TON |      35.00000     116095.00|      27.60000      91549.20|      33.65000      111617.05
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0127 715-04612               100.000  LFT |      36.00000       3600.00|      21.50000       2150.00|      38.00000        3800.00
  PIPE , PVC, SDR 35, 10 IN.              |                            |                            |
0128 715-93279               100.000  LFT |      33.00000       3300.00|      22.50000       2250.00|      35.10000        3510.00
  PIPE, PVC, SDR 35, 6 IN.                |                            |                            |
0129 715-94457               100.000  LFT |      35.00000       3500.00|      23.75000       2375.00|      37.65000        3765.00
  PIPE, PVC, SDR 35, 8 IN                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,271,209.82                                                  ROUTE : RIDGE ROAD
     CALL ORDER   : 140                     CONTRACT ID : R -25496-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 715-96040               100.000  LFT |      39.00000       3900.00|      25.50000       2550.00|      41.00000        4100.00
  PIPE, PVC, SDR 35, 12 IN.               |                            |                            |
0131 805-97114              2705.000  LFT |       1.80000       4869.00|       1.80000       4869.00|       1.30000        3516.50
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            |
     SECTION TOTALS                       |             $  1,862,971.68|             $  1,893,504.20|                $  2,318,261.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,862,971.68|             $  1,893,504.20|                $  2,318,261.81
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : MB854001
                                                                                                  B854001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  3,922,266.35     100.0000%
   2   38-1894432     IAFRATE, ANGELO CONSTRUCTION                                           $  3,948,579.15     100.6708%
   3   35-0175870     BERNS CONSTRUCTION COMPANY INC.                                        $  4,097,404.29     104.4652%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  4,198,383.30     107.0397%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $  4,239,211.25     108.0806%
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,311,874.89     109.9332%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,380,586.63     111.6850%
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  4,790,073.37     122.1251%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 38-1894432              |(3) 35-0175870
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|BERNS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-06790                14.000  MOS |    1500.00000      21000.00|    1200.00000      16800.00|    1495.00000       20930.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   25000.00000      25000.00|   50000.00000      50000.00|   45000.00000       45000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  157000.00000     157000.00|  185000.00000     185000.00|  204800.00000      204800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30600.00000      30600.00|   25000.00000      25000.00|   80000.00000       80000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               183.700  m2  |       8.00000       1469.60|       7.00000       1285.90|      10.00000        1837.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02279               576.200  m   |       8.00000       4609.60|      12.00000       6914.40|       8.20000        4724.84
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-03000                        LUMP|    4200.00000       4200.00|   10000.00000      10000.00|    7255.00000        7255.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0008 202-03000                        LUMP|    4200.00000       4200.00|   10000.00000      10000.00|    8495.00000        8495.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0009 202-52710               137.300  m2  |       3.00000        411.90|       4.00000        549.20|       6.00000         823.80
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820              5121.300  m2  |       1.00000       5121.30|       0.35000       1792.46|       1.35000        6913.76
  SURFACE MILLING, ASPHALT                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 38-1894432              |(3) 35-0175870
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|BERNS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 202-91385                 9.000  EACH|     300.00000       2700.00|     300.00000       2700.00|     200.00000        1800.00
  INLET, REMOVE                           |                            |                            |
0012 202-93047                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     400.00000         800.00
  MANHOLE, REMOVE                         |                            |                            |
0013 203-02000             17845.000  m3  |       4.65000      82979.25|      14.00000     249830.00|      12.80000      228416.00
  EXCAVATION, COMMON                      |                            |                            |
0014 205-02224              2079.500  m   |       5.00000      10397.50|       7.00000      14556.50|       5.50000       11437.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02231                65.600  m   |      18.50000       1213.60|      40.00000       2624.00|      50.00000        3280.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02233               180.000  m3  |       7.00000       1260.00|      15.00000       2700.00|      15.00000        2700.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0017 205-02234                 5.000  EACH|      55.00000        275.00|      60.00000        300.00|      60.00000         300.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                21.000  EACH|      55.00000       1155.00|      60.00000       1260.00|      60.00000        1260.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02237                55.000  EACH|      45.00000       2475.00|      50.00000       2750.00|      45.00000        2475.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0020 206-51220               665.000  m3  |      13.00000       8645.00|      20.00000      13300.00|       0.01000           6.65
  EXCAVATION, WET                         |                            |                            |
0022 211-02060              8577.100  m3  |      19.00000     162964.90|      22.00000     188696.20|       8.90000       76336.19
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 213-52830               549.000  m3  |      85.00000      46665.00|      70.00000      38430.00|      65.15000       35767.35
  FLOWABLE MORTAR                         |                            |                            |
0024 303-52308               389.200  Mg  |      17.50000       6811.00|      15.00000       5838.00|      22.40000        8718.08
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 305-05206              4825.800  Mg  |      33.00000     159251.40|      33.00000     159251.40|      39.50000      190619.10
  WIDENING WITH HMA                       |                            |                            |
0026 401-05437             20222.500  Mg  |      30.00000     606675.00|      30.00000     606675.00|      30.00000      606675.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              6772.700  Mg  |      30.10000     203858.27|      30.00000     203181.00|      30.00000      203181.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456              3462.600  Mg  |      45.00000     155817.00|      47.00000     162742.20|      47.00000      162742.20
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 402-05470             10662.800  Mg  |      28.00000     298558.40|      27.00000     287895.60|      27.00000      287895.60
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 38-1894432              |(3) 35-0175870
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|BERNS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 406-05520                49.200  Mg  |     180.00000       8856.00|     180.00000       8856.00|     180.00000        8856.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                 6.000  EACH|    1090.00000       6540.00|    1500.00000       9000.00|    1090.00000        6540.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-94689                 6.000  EACH|    2120.00000      12720.00|    2500.00000      15000.00|    2120.00000       12720.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-99105                26.670  m   |      39.00000       1040.13|      45.00000       1200.15|      39.00000        1040.13
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 604-06069                90.600  m2  |      50.00000       4530.00|      55.00000       4983.00|      65.55000        5938.83
  CURB RAMP, CONCRETE                     |                            |                            |
0035 604-91531              4368.900  m2  |      20.00000      87378.00|      35.00000     152911.50|      27.20000      118834.08
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0036 605-06140              4231.400  m   |      30.00000     126942.00|      30.00000     126942.00|      40.94000      173233.52
  CURB AND GUTTER, CONCRETE               |                            |                            |
0037 605-06215               153.300  m   |      65.00000       9964.50|      60.00000       9198.00|      70.00000       10731.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0038 610-05527              1519.300  Mg  |      50.00000      75965.00|      50.00000      75965.00|      50.00000       75965.00
  HMA FOR APPROACHES                      |                            |                            |
0039 611-05330               814.800  m2  |      40.00000      32592.00|      40.00000      32592.00|      38.30000       31206.84
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0040 611-06497                10.000  EACH|     110.00000       1100.00|     150.00000       1500.00|     110.00000        1100.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 611-06498                 5.000  EACH|     130.00000        650.00|     200.00000       1000.00|     130.00000         650.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-06490                 8.000  EACH|     120.00000        960.00|     120.00000        960.00|     120.00000         960.00
  RIGHT OF WAY MARKER                     |                            |                            |
0043 615-06505                10.000  EACH|     425.00000       4250.00|     500.00000       5000.00|     425.00000        4250.00
  MONUMENT, B                             |                            |                            |
0044 615-06527                 1.000  EACH|     675.00000        675.00|     500.00000        500.00|     675.00000         675.00
  MONUMENT, SECTION CORNER                |                            |                            |
0045 616-02320               962.000  m2  |       2.50000       2405.00|       2.00000       1924.00|       1.50000        1443.00
  GEOTEXTILES                             |                            |                            |
0046 616-06405               638.000  Mg  |      30.40000      19395.20|      25.00000      15950.00|      24.65000       15726.70
  RIPRAP, REVETMENT                       |                            |                            |
0047 621-01004                 1.000  EACH|     400.00000        400.00|     500.00000        500.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-06545                 0.470  Mg  |     865.00000        406.55|    1000.00000        470.00|     865.00000         406.55
  FERTILIZER                              |                            |                            |
0049 621-06548                 3.860  kg  |      52.75000        203.62|      60.00000        231.60|      52.75000         203.62
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 38-1894432              |(3) 35-0175870
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|BERNS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 621-06554                86.420  kg  |      10.50000        907.41|      12.00000       1037.04|      10.50000         907.41
  SEED MIXTURE, U                         |                            |                            |
0051 621-06565                 2.360  Mg  |     660.00000       1557.60|     700.00000       1652.00|     660.00000        1557.60
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567               179.900  kL  |       0.55000         98.95|       0.60000        107.94|       0.55000          98.95
  WATER                                   |                            |                            |
0053 621-06575              9992.200  m2  |       3.05000      30476.21|       4.00000      39968.80|       3.70000       36971.14
  SODDING, NURSERY                        |                            |                            |
0054 702-93722                53.400  m3  |     466.00000      24884.40|     350.00000      18690.00|     462.00000       24670.80
  CONCRETE, C                             |                            |                            |
0055 702-94656                61.600  m3  |     424.00000      26118.40|     350.00000      21560.00|     559.00000       34434.40
  CONCRETE, B                             |                            |                            |
0056 703-06029             11971.000  kg  |       1.52000      18195.92|       1.30000      15562.30|       2.85000       34117.35
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0058 706-06372                 6.000  EACH|    2000.00000      12000.00|    1000.00000       6000.00|    2000.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0059 706-51025                34.200  m   |     286.78000       9807.88|     100.00000       3420.00|     278.00000        9507.60
  CONCRETE, C, RAILING                    |                            |                            |
0060 709-51821                        LUMP|    4540.00000       4540.00|    2500.00000       2500.00|    1914.00000        1914.00
  SURFACE SEAL                            |                            |                            |
0061 714-03437               136.000  m2  |     786.00000     106896.00|     500.00000      68000.00|     600.00000       81600.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0062 714-99346                30.200  m   |     670.00000      20234.00|     800.00000      24160.00|     510.00000       15402.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 600 mm               |                            |                            |
0063 715-05048              4356.100  m   |       8.75000      38115.88|       7.00000      30492.70|       7.90000       34413.19
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0064 715-05149               967.200  m   |      75.00000      72540.00|      60.00000      58032.00|      68.90000       66640.08
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0065 715-05151               769.400  m   |      81.00000      62321.40|      65.00000      50011.00|      68.90000       53011.66
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0066 715-05152               880.800  m   |      90.00000      79272.00|      70.00000      61656.00|      75.80000       66764.64
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0067 715-05153               329.700  m   |     102.00000      33629.40|      80.00000      26376.00|      85.60000       28222.32
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0068 715-05154               335.400  m   |     114.00000      38235.60|      90.00000      30186.00|     104.35000       34998.99
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0069 715-05155               256.200  m   |     125.00000      32025.00|     100.00000      25620.00|     112.20000       28745.64
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            |
0070 715-05156               111.400  m   |     148.00000      16487.20|     110.00000      12254.00|     122.05000       13596.37
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 38-1894432              |(3) 35-0175870
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|BERNS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 715-05157                65.600  m   |     164.00000      10758.40|     160.00000      10496.00|     145.30000        9531.68
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                            |                            |
0072 715-05165                 6.000  m   |    1340.00000       8040.00|     790.00000       4740.00|     520.00000        3120.00
  PIPE, TYPE 2, CIRCULAR, 1800 mm         |                            |                            |
0073 715-05411                30.600  m   |     257.00000       7864.20|     400.00000      12240.00|     572.00000       17503.20
  PIPE, SANITARY SEWER, 300 mm            |                            |                            |
0074 715-05841                 1.000  EACH|    1020.00000       1020.00|     800.00000        800.00|    2000.00000        2000.00
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0075 715-05908                 8.400  m   |     885.00000       7434.00|     800.00000       6720.00|     485.00000        4074.00
  PIPE EXTENSION, CIRCULAR, 1500 mm       |                            |                            |
0076 715-06357                 1.000  EACH|    1200.00000       1200.00|    1000.00000       1000.00|    2000.00000        2000.00
  CONCRETE ANCHOR, 1800 mm                |                            |                            |
0077 715-46010                 2.000  EACH|     218.00000        436.00|     300.00000        600.00|     340.00000         680.00
  PIPE END SECTION, 450 mm                |                            |                            |
0078 715-46015                 1.000  EACH|     235.00000        235.00|     350.00000        350.00|     350.00000         350.00
  PIPE END SECTION, 525 mm                |                            |                            |
0079 715-46020                 1.000  EACH|     256.00000        256.00|     400.00000        400.00|     515.00000         515.00
  PIPE END SECTION, 600 mm                |                            |                            |
0080 715-46025                 1.000  EACH|     256.00000        256.00|     450.00000        450.00|     525.00000         525.00
  PIPE END SECTION, 675 mm                |                            |                            |
0081 715-46030                 1.000  EACH|     383.00000        383.00|     500.00000        500.00|     785.00000         785.00
  PIPE END SECTION, 750 mm                |                            |                            |
0082 718-52610               646.200  m3  |      33.00000      21324.60|      30.00000      19386.00|      24.20000       15638.04
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0083 718-99153             11773.000  m2  |       0.80000       9418.40|       1.25000      14716.25|       1.50000       17659.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0084 720-44000                 6.000  EACH|     350.00000       2100.00|     300.00000       1800.00|     300.00000        1800.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0085 720-45040                 2.000  EACH|    1962.00000       3924.00|    1700.00000       3400.00|    1520.00000        3040.00
  INLET, G7                               |                            |                            |
0086 720-45045                45.000  EACH|    1722.00000      77490.00|    1000.00000      45000.00|    1135.00000       51075.00
  INLET, J10                              |                            |                            |
0087 720-45055                 1.000  EACH|    1722.00000       1722.00|    1100.00000       1100.00|    1150.00000        1150.00
  INLET, M10                              |                            |                            |
0088 720-45075                 1.000  EACH|    1827.00000       1827.00|    1100.00000       1100.00|    1180.00000        1180.00
  INLET, R13                              |                            |                            |
0089 720-45080                 1.000  EACH|    2063.00000       2063.00|    1100.00000       1100.00|    1235.00000        1235.00
  INLET, S14                              |                            |                            |
0090 720-45235                11.000  EACH|    1524.00000      16764.00|    1000.00000      11000.00|    1040.00000       11440.00
  CATCH BASIN, E7                         |                            |                            |
0091 720-45410                47.000  EACH|    2530.00000     118910.00|    1000.00000      47000.00|    1530.00000       71910.00
  MANHOLE, C4                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 38-1894432              |(3) 35-0175870
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|BERNS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 720-45415                13.000  EACH|    3143.00000      40859.00|    1600.00000      20800.00|    2950.00000       38350.00
  MANHOLE, D4                             |                            |                            |
0093 720-45605                 1.250  m   |    1009.00000       1261.25|     500.00000        625.00|    1100.00000        1375.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0094 720-90349                 2.000  EACH|    2500.00000       5000.00|    1000.00000       2000.00|    1470.00000        2940.00
  MANHOLE, C8                             |                            |                            |
0095 720-90352                 1.000  EACH|    4730.00000       4730.00|    1600.00000       1600.00|   10780.00000       10780.00
  MANHOLE, D8                             |                            |                            |
0096 720-90984                 7.000  EACH|    2376.00000      16632.00|    1000.00000       7000.00|    1565.00000       10955.00
  MANHOLE, C2                             |                            |                            |
0097 720-96851                 1.000  EACH|    1791.00000       1791.00|    1000.00000       1000.00|    1150.00000        1150.00
  INLET, J13                              |                            |                            |
0098 720-98174                 7.000  EACH|    2133.00000      14931.00|    1500.00000      10500.00|    1580.00000       11060.00
  INLET, B15                              |                            |                            |
0099 723-07010                27.430  m   |    6881.00000     188745.83|    7000.00000     192010.00|    8133.00000      223088.19
  STRUCTURE, PRECAST THREE-SIDED, 9144 mm |                            |                            |
  X 3354 mm                               |                            |                            |
0100 728-98377                        LUMP|    6000.00000       6000.00|    5000.00000       5000.00|    4800.00000        4800.00
  MASONRY COATING                         |                            |                            |
0101 801-06207             23492.300  m   |       1.97000      46279.83|       3.00000      70476.90|       2.15000       50508.45
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0102 801-06211                 2.000  EACH|      60.00000        120.00|     125.00000        250.00|      60.00000         120.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0103 801-06605                11.000  EACH|     150.00000       1650.00|     110.00000       1210.00|     150.00000        1650.00
  BARRICADE, IIIA                         |                            |                            |
0104 801-06640                23.000  EACH|      80.00000       1840.00|     110.00000       2530.00|      80.00000        1840.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0105 801-06775                        LUMP|   21458.45000      21458.45|   50000.00000      50000.00|   63000.00000       63000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0106 801-94295                 5.000  EACH|     454.80000       2274.00|     350.00000       1750.00|     320.70000        1603.50
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0107 802-05701               109.800  m   |      31.52000       3460.90|      45.00000       4941.00|      39.27000        4311.85
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0108 802-76020                19.320  m2  |     164.22000       3172.73|     200.00000       3864.00|     184.07000        3556.23
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0109 805-02328              1127.400  m   |       0.85000        958.29|       1.00000       1127.40|       0.62000         698.99
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 38-1894432              |(3) 35-0175870
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|BERNS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 805-06592                32.000  m   |      32.34000       1034.88|     100.00000       3200.00|      91.14000        2916.48
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0111 805-78415                 2.000  EACH|    1379.64000       2759.28|    1100.00000       2200.00|    1048.82000        2097.64
  SPAN, CATENARY, AND TETHER              |                            |                            |
0112 805-78485                32.300  m   |       2.71000         87.53|       9.00000        290.70|       8.33000         269.06
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0113 805-78490                99.200  m   |       3.04000        301.57|       9.00000        892.80|       8.07000         800.54
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78510                49.400  m   |       2.38000        117.57|       4.00000        197.60|       3.51000         173.39
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0115 805-78784                 2.000  EACH|     171.77000        343.54|     375.00000        750.00|     356.50000         713.00
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0116 805-78785                 2.000  EACH|     535.52000       1071.04|     900.00000       1800.00|     864.84000        1729.68
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0117 805-78795               420.700  m   |      17.99000       7568.39|      22.00000       9255.40|      20.54000        8641.18
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0118 805-81032                 1.000  EACH|    2375.57000       2375.57|    4000.00000       4000.00|    2389.49000        2389.49
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0119 808-03179                39.000  EACH|     120.00000       4680.00|     140.00000       5460.00|     120.00000        4680.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0120 808-06701              1155.300  m   |       0.80000        924.24|       1.00000       1155.30|       0.80000         924.24
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-06703               607.400  m   |       0.80000        485.92|       1.00000        607.40|       0.80000         485.92
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0122 808-75067               105.500  m   |      20.00000       2110.00|      20.60000       2173.30|      20.00000        2110.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0123 808-75071                50.000  EACH|      90.00000       4500.00|     123.60000       6180.00|      90.00000        4500.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0124 808-75240              1052.800  m   |       0.80000        842.24|       1.00000       1052.80|       0.80000         842.24
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0125 808-75245              4830.400  m   |       0.80000       3864.32|       1.00000       4830.40|       0.80000        3864.32
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0126 808-75300                49.300  m   |       5.00000        246.50|       1.50000         73.95|       5.00000         246.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 38-1894432              |(3) 35-0175870
                                          |E & B PAVING, INC.          |IAFRATE, ANGELO CONSTRUCTION|BERNS CONSTRUCTION COMPANY I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0127 808-75998               370.000  EACH|      21.25000       7862.50|      24.00000       8880.00|      21.25000        7862.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0128 202-03135               135.453  m2  |      28.50000       3860.41|      20.00000       2709.06|      16.00000        2167.25
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0129 207-06499             45862.000  m2  |       4.10000     188034.20|       2.50000     114655.00|       3.10000      142172.20
  SUBGRADE TREATMENT                      |                            |                            |
0130 801-06710               180.000  DAY |      13.00000       2340.00|      15.00000       2700.00|      13.00000        2340.00
  FLASHING ARROW SIGN                     |                            |                            |
0131 808-06716              1046.000  m   |       0.80000        836.80|       2.00000       2092.00|       0.80000         836.80
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  3,922,266.35|             $  3,948,579.15|                $  4,097,404.29
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,922,266.35|             $  3,948,579.15|                $  4,097,404.29
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1609544              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-06790                14.000  MOS |    1729.50000      24213.00|    1336.10000      18705.40|    2400.00000       33600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   68960.76000      68960.76|   51400.00000      51400.00|   50000.00000       50000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  209300.00000     209300.00|  212000.00000     212000.00|  215000.00000      215000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   83700.00000      83700.00|   13807.80000      13807.80|   85000.00000       85000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               183.700  m2  |       7.20000       1322.64|       7.84000       1440.21|       8.18000        1502.67
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02279               576.200  m   |      10.32000       5946.38|       6.74000       3883.59|      15.66000        9023.29
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-03000                        LUMP|    5225.10000       5225.10|   10340.55000      10340.55|    8628.63000        8628.63
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0008 202-03000                        LUMP|    5225.10000       5225.10|   12039.00000      12039.00|    8474.00000        8474.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0009 202-52710               137.300  m2  |      10.30000       1414.19|       8.43000       1157.44|       8.82000        1210.99
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820              5121.300  m2  |       1.58000       8091.65|       1.99000      10191.39|       1.31000        6708.90
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91385                 9.000  EACH|     221.89000       1997.01|     163.02000       1467.18|     190.68000        1716.12
  INLET, REMOVE                           |                            |                            |
0012 202-93047                 2.000  EACH|     307.92000        615.84|     413.97000        827.94|     732.15000        1464.30
  MANHOLE, REMOVE                         |                            |                            |
0013 203-02000             17845.000  m3  |      12.25000     218601.25|      13.25000     236446.25|      12.78000      228059.10
  EXCAVATION, COMMON                      |                            |                            |
0014 205-02224              2079.500  m   |       5.39000      11208.51|       5.49000      11416.46|       5.24000       10896.58
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02231                65.600  m   |      51.12000       3353.47|      19.54000       1281.82|     176.18000       11557.41
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02233               180.000  m3  |      41.04000       7387.20|      21.70000       3906.00|      24.24000        4363.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0017 205-02234                 5.000  EACH|      58.35000        291.75|      59.40000        297.00|      56.70000         283.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1609544              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 205-02236                21.000  EACH|      58.35000       1225.35|      59.40000       1247.40|      56.70000        1190.70
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02237                55.000  EACH|      47.74000       2625.70|      48.60000       2673.00|      46.39000        2551.45
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0020 206-51220               665.000  m3  |      14.52000       9655.80|      42.30000      28129.50|      43.61000       29000.65
  EXCAVATION, WET                         |                            |                            |
0022 211-02060              8577.100  m3  |      13.00000     111502.30|      15.85000     135947.04|       9.26000       79423.95
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 213-52830               549.000  m3  |      88.00000      48312.00|      79.67000      43738.83|     212.94000      116904.06
  FLOWABLE MORTAR                         |                            |                            |
0024 303-52308               389.200  Mg  |      23.61000       9189.01|      14.58000       5674.54|      23.76000        9247.39
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 305-05206              4825.800  Mg  |      35.01000     168951.26|      40.47000     195300.13|      40.67000      196265.29
  WIDENING WITH HMA                       |                            |                            |
0026 401-05437             20222.500  Mg  |      31.83000     643682.18|      32.40000     655209.00|      30.50000      616786.25
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              6772.700  Mg  |      31.83000     215575.04|      32.40000     219435.48|      33.00000      223499.10
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456              3462.600  Mg  |      49.86000     172645.24|      50.76000     175761.58|      62.00000      214681.20
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 402-05470             10662.800  Mg  |      28.65000     305489.22|      29.16000     310927.25|      28.00000      298558.40
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0030 406-05520                49.200  Mg  |     190.97000       9395.72|     194.40000       9564.48|     220.00000       10824.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                 6.000  EACH|    1156.42000       6938.52|    1177.20000       7063.20|    1123.68000        6742.08
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-94689                 6.000  EACH|    2249.18000      13495.08|    2289.60000      13737.60|    2185.51000       13113.06
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-99105                26.670  m   |      41.38000       1103.60|      42.12000       1123.34|      40.21000        1072.40
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 604-06069                90.600  m2  |      97.48000       8831.69|      55.15000       4996.59|     103.07000        9338.14
  CURB RAMP, CONCRETE                     |                            |                            |
0035 604-91531              4368.900  m2  |      24.87000     108654.54|      23.20000     101358.48|      31.25000      136528.13
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0036 605-06140              4231.400  m   |      35.54000     150383.96|      36.84000     155884.78|      37.00000      156561.80
  CURB AND GUTTER, CONCRETE               |                            |                            |
0037 605-06215               153.300  m   |      70.59000      10821.45|      75.29000      11541.96|      97.37000       14926.82
  CENTER CURB, D, CONCRETE                |                            |                            |
0038 610-05527              1519.300  Mg  |      53.05000      80598.87|      54.00000      82042.20|      68.00000      103312.40
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1609544              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 611-05330               814.800  m2  |      35.00000      28518.00|      37.71000      30726.11|      52.68000       42923.66
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0040 611-06497                10.000  EACH|     115.64000       1156.40|     118.80000       1188.00|     113.40000        1134.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 611-06498                 5.000  EACH|     188.33000        941.65|     140.40000        702.00|     134.02000         670.10
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-06490                 8.000  EACH|     127.31000       1018.48|     129.60000       1036.80|     123.71000         989.68
  RIGHT OF WAY MARKER                     |                            |                            |
0043 615-06505                10.000  EACH|     450.90000       4509.00|     459.00000       4590.00|     438.13000        4381.30
  MONUMENT, B                             |                            |                            |
0044 615-06527                 1.000  EACH|     716.13000        716.13|     729.00000        729.00|     695.86000         695.86
  MONUMENT, SECTION CORNER                |                            |                            |
0045 616-02320               962.000  m2  |       3.36000       3232.32|       2.66000       2558.92|       1.34000        1289.08
  GEOTEXTILES                             |                            |                            |
0046 616-06405               638.000  Mg  |      25.51000      16275.38|      17.25000      11005.50|      24.34000       15528.92
  RIPRAP, REVETMENT                       |                            |                            |
0047 621-01004                 1.000  EACH|     424.37000        424.37|     432.00000        432.00|     412.36000         412.36
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-06545                 0.470  Mg  |     917.71000        431.32|     934.20000        439.07|     891.72000         419.11
  FERTILIZER                              |                            |                            |
0049 621-06548                 3.860  kg  |      55.96000        216.01|      56.97000        219.90|      54.38000         209.91
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06554                86.420  kg  |      11.14000        962.72|      11.34000        980.00|      10.82000         935.06
  SEED MIXTURE, U                         |                            |                            |
0051 621-06565                 2.360  Mg  |     700.22000       1652.52|     712.80000       1682.21|     680.39000        1605.72
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567               179.900  kL  |       0.58000        104.34|       0.59000        106.14|       0.57000         102.54
  WATER                                   |                            |                            |
0053 621-06575              9992.200  m2  |       3.24000      32374.73|       3.29000      32874.34|       3.14000       31375.51
  SODDING, NURSERY                        |                            |                            |
0054 702-93722                53.400  m3  |     432.56000      23098.70|     466.00000      24884.40|     480.40000       25653.36
  CONCRETE, C                             |                            |                            |
0055 702-94656                61.600  m3  |     490.68000      30225.89|     424.00000      26118.40|     437.10000       26925.36
  CONCRETE, B                             |                            |                            |
0056 703-06029             11971.000  kg  |       1.53000      18315.63|       1.52000      18195.92|       1.57000       18794.47
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0058 706-06372                 6.000  EACH|    1909.55000      11457.30|    2000.00000      12000.00|    2061.80000       12370.80
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0059 706-51025                34.200  m   |     373.23000      12764.47|     286.78000       9807.88|     295.64000       10110.89
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1609544              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 709-51821                        LUMP|    6600.00000       6600.00|    4540.00000       4540.00|    4680.29000        4680.29
  SURFACE SEAL                            |                            |                            |
0061 714-03437               136.000  m2  |     600.03000      81604.08|     786.00000     106896.00|     810.29000      110199.44
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0062 714-99346                30.200  m   |     468.15000      14138.13|     466.34000      14083.47|     558.91000       16879.08
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 600 mm               |                            |                            |
0063 715-05048              4356.100  m   |       6.33000      27574.11|       8.80000      38333.68|       8.40000       36591.24
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0064 715-05149               967.200  m   |      75.97000      73478.18|      63.56000      61475.23|      82.55000       79842.36
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0065 715-05151               769.400  m   |      68.00000      52319.20|      69.72000      53642.57|      69.62000       53565.63
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0066 715-05152               880.800  m   |      91.56000      80646.05|      82.35000      72533.88|      76.79000       67636.63
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0067 715-05153               329.700  m   |      93.90000      30958.83|      90.46000      29824.66|      87.89000       28977.33
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0068 715-05154               335.400  m   |     102.11000      34247.69|     101.56000      34063.22|      97.22000       32607.59
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0069 715-05155               256.200  m   |     111.70000      28617.54|     125.03000      32032.69|      99.54000       25502.15
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            |
0070 715-05156               111.400  m   |     120.92000      13470.49|     134.74000      15010.04|     127.15000       14164.51
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0071 715-05157                65.600  m   |     139.79000       9170.22|     160.56000      10532.74|     158.27000       10382.51
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                            |                            |
0072 715-05165                 6.000  m   |     628.04000       3768.24|     832.05000       4992.30|     384.56000        2307.36
  PIPE, TYPE 2, CIRCULAR, 1800 mm         |                            |                            |
0073 715-05411                30.600  m   |     370.40000      11334.24|    1006.04000      30784.82|     195.01000        5967.31
  PIPE, SANITARY SEWER, 300 mm            |                            |                            |
0074 715-05841                 1.000  EACH|    1347.55000       1347.55|     935.94000        935.94|    1183.78000        1183.78
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0075 715-05908                 8.400  m   |     765.12000       6427.01|     423.21000       3554.96|     445.31000        3740.60
  PIPE EXTENSION, CIRCULAR, 1500 mm       |                            |                            |
0076 715-06357                 1.000  EACH|    1413.85000       1413.85|    1611.17000       1611.17|    1237.89000        1237.89
  CONCRETE ANCHOR, 1800 mm                |                            |                            |
0077 715-46010                 2.000  EACH|     324.44000        648.88|     245.81000        491.62|     178.89000         357.78
  PIPE END SECTION, 450 mm                |                            |                            |
0078 715-46015                 1.000  EACH|     340.95000        340.95|     309.84000        309.84|     301.52000         301.52
  PIPE END SECTION, 525 mm                |                            |                            |
0079 715-46020                 1.000  EACH|     373.98000        373.98|     439.95000        439.95|     301.52000         301.52
  PIPE END SECTION, 600 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1609544              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 715-46025                 1.000  EACH|     373.98000        373.98|     483.66000        483.66|     296.46000         296.46
  PIPE END SECTION, 675 mm                |                            |                            |
0081 715-46030                 1.000  EACH|     511.59000        511.59|     673.68000        673.68|     311.80000         311.80
  PIPE END SECTION, 750 mm                |                            |                            |
0082 718-52610               646.200  m3  |      36.79000      23773.70|      34.56000      22332.67|      32.99000       21318.14
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0083 718-99153             11773.000  m2  |       1.24000      14598.52|       1.78000      20955.94|       1.70000       20014.10
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0084 720-44000                 6.000  EACH|     183.34000       1100.04|     511.68000       3070.08|     357.64000        2145.84
  CASTING, ADJUST TO GRADE                |                            |                            |
0085 720-45040                 2.000  EACH|    1253.72000       2507.44|    1534.38000       3068.76|    1127.96000        2255.92
  INLET, G7                               |                            |                            |
0086 720-45045                45.000  EACH|     971.88000      43734.60|     933.41000      42003.45|    1012.23000       45550.35
  INLET, J10                              |                            |                            |
0087 720-45055                 1.000  EACH|     971.88000        971.88|     983.29000        983.29|    1012.24000        1012.24
  INLET, M10                              |                            |                            |
0088 720-45075                 1.000  EACH|    1015.92000       1015.92|    1036.01000       1036.01|    1052.11000        1052.11
  INLET, R13                              |                            |                            |
0089 720-45080                 1.000  EACH|    1050.04000       1050.04|    1245.57000       1245.57|    1070.52000        1070.52
  INLET, S14                              |                            |                            |
0090 720-45235                11.000  EACH|     814.44000       8958.84|    1116.99000      12286.89|     907.35000        9980.85
  CATCH BASIN, E7                         |                            |                            |
0091 720-45410                47.000  EACH|    1396.86000      65652.42|    1438.32000      67601.04|    1259.74000       59207.78
  MANHOLE, C4                             |                            |                            |
0092 720-45415                13.000  EACH|    2010.08000      26131.04|    2344.32000      30476.16|    1805.05000       23465.65
  MANHOLE, D4                             |                            |                            |
0093 720-45605                 1.250  m   |     642.65000        803.31|     740.52000        925.65|    1185.65000        1482.06
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0094 720-90349                 2.000  EACH|    1402.97000       2805.94|    1408.08000       2816.16|    1186.47000        2372.94
  MANHOLE, C8                             |                            |                            |
0095 720-90352                 1.000  EACH|    3696.13000       3696.13|    4012.92000       4012.92|    3262.03000        3262.03
  MANHOLE, D8                             |                            |                            |
0096 720-90984                 7.000  EACH|    1455.21000      10186.47|    1515.00000      10605.00|    1250.89000        8756.23
  MANHOLE, C2                             |                            |                            |
0097 720-96851                 1.000  EACH|     979.58000        979.58|     933.41000        933.41|    1018.37000        1018.37
  INLET, J13                              |                            |                            |
0098 720-98174                 7.000  EACH|    1436.47000      10055.29|    1456.74000      10197.18|    1341.45000        9390.15
  INLET, B15                              |                            |                            |
0099 723-07010                27.430  m   |    8373.01000     229671.66|    6881.00000     188745.83|    7093.62000      194578.00
  STRUCTURE, PRECAST THREE-SIDED, 9144 mm |                            |                            |
  X 3354 mm                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1609544              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 728-98377                        LUMP|    5000.00000       5000.00|    6000.00000       6000.00|    6185.40000        6185.40
  MASONRY COATING                         |                            |                            |
0101 801-06207             23492.300  m   |       3.29000      77289.67|       2.32000      54502.14|       2.22000       52152.91
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0102 801-06211                 2.000  EACH|     159.14000        318.28|      64.80000        129.60|      61.86000         123.72
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0103 801-06605                11.000  EACH|     172.93000       1902.23|     162.00000       1782.00|     154.64000        1701.04
  BARRICADE, IIIA                         |                            |                            |
0104 801-06640                23.000  EACH|     189.91000       4367.93|      86.40000       1987.20|      82.47000        1896.81
  CONSTRUCTION SIGN, A                    |                            |                            |
0105 801-06775                        LUMP|   99000.00000      99000.00|   22002.68000      22002.68|   39904.98000       39904.98
  MAINTAINING TRAFFIC                     |                            |                            |
0106 801-94295                 5.000  EACH|     482.51000       2412.55|     491.18000       2455.90|     468.85000        2344.25
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0107 802-05701               109.800  m   |      33.44000       3671.71|      34.04000       3737.59|      32.49000        3567.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0108 802-76020                19.320  m2  |     174.23000       3366.12|     177.36000       3426.60|     169.29000        3270.68
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0109 805-02328              1127.400  m   |       0.90000       1014.66|       0.92000       1037.21|       0.88000         992.11
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0110 805-06592                32.000  m   |      34.31000       1097.92|      34.93000       1117.76|      33.34000        1066.88
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0111 805-78415                 2.000  EACH|    1463.71000       2927.42|    1490.01000       2980.02|    1422.27000        2844.54
  SPAN, CATENARY, AND TETHER              |                            |                            |
0112 805-78485                32.300  m   |       2.88000         93.02|       2.93000         94.64|       2.79000          90.12
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0113 805-78490                99.200  m   |       3.23000        320.42|       3.28000        325.38|       3.13000         310.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78510                49.400  m   |       2.53000        124.98|       2.57000        126.96|       2.45000         121.03
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0115 805-78784                 2.000  EACH|     182.24000        364.48|     185.51000        371.02|     177.08000         354.16
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0116 805-78785                 2.000  EACH|     568.15000       1136.30|     578.36000       1156.72|     552.07000        1104.14
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0117 805-78795               420.700  m   |      19.09000       8031.16|      19.43000       8174.20|      18.55000        7803.99
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0118 805-81032                 1.000  EACH|    2520.32000       2520.32|    2565.62000       2565.62|    2448.98000        2448.98
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1609544              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0119 808-03179                39.000  EACH|     159.14000       6206.46|     129.60000       5054.40|     123.71000        4824.69
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0120 808-06701              1155.300  m   |       0.94000       1085.98|       0.86000        993.56|       0.82000         947.35
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-06703               607.400  m   |       0.94000        570.96|       0.86000        522.36|       0.82000         498.07
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0122 808-75067               105.500  m   |      28.65000       3022.58|      21.60000       2278.80|      20.62000        2175.41
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0123 808-75071                50.000  EACH|     148.53000       7426.50|      97.20000       4860.00|      92.78000        4639.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0124 808-75240              1052.800  m   |       0.94000        989.63|       0.86000        905.41|       0.82000         863.30
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0125 808-75245              4830.400  m   |       0.94000       4540.58|       0.86000       4154.14|       0.82000        3960.93
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0126 808-75300                49.300  m   |       5.30000        261.29|       5.40000        266.22|       5.15000         253.90
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0127 808-75998               370.000  EACH|      24.40000       9028.00|      22.95000       8491.50|      21.91000        8106.70
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0128 202-03135               135.453  m2  |      19.63000       2658.94|      27.00000       3657.23|      14.76000        1999.29
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0129 207-06499             45862.000  m2  |       2.00000      91724.00|       4.75000     217844.50|       2.89000      132541.18
  SUBGRADE TREATMENT                      |                            |                            |
0130 801-06710               180.000  DAY |      11.72000       2109.60|      14.04000       2527.20|      13.40000        2412.00
  FLASHING ARROW SIGN                     |                            |                            |
0131 808-06716              1046.000  m   |       2.31000       2416.26|       0.86000        899.56|       0.82000         857.72
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  4,198,383.30|             $  4,239,211.25|                $  4,311,874.89
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,198,383.30|             $  4,239,211.25|                $  4,311,874.89
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1618530              |
                                          |RIETH RILEY CONSTRUCTION    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-06790                14.000  MOS |    1900.00000      26600.00|    1300.00000      18200.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   48000.00000      48000.00|   60000.00000      60000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  220000.00000     220000.00|  239000.00000     239000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   80000.00000      80000.00|   90000.00000      90000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               183.700  m2  |      13.00000       2388.10|      10.00000       1837.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02279               576.200  m   |      15.00000       8643.00|      13.00000       7490.60|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-03000                        LUMP|    6800.00000       6800.00|   10000.00000      10000.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0008 202-03000                        LUMP|    6800.00000       6800.00|   10000.00000      10000.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 6                                   |                            |                            |
0009 202-52710               137.300  m2  |       8.40000       1153.32|      15.00000       2059.50|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820              5121.300  m2  |       1.80000       9218.34|       3.00000      15363.90|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91385                 9.000  EACH|     400.00000       3600.00|     250.00000       2250.00|
  INLET, REMOVE                           |                            |                            |
0012 202-93047                 2.000  EACH|     700.00000       1400.00|     400.00000        800.00|
  MANHOLE, REMOVE                         |                            |                            |
0013 203-02000             17845.000  m3  |      17.00000     303365.00|      15.00000     267675.00|
  EXCAVATION, COMMON                      |                            |                            |
0014 205-02224              2079.500  m   |       5.30000      11021.35|       5.25000      10917.38|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02231                65.600  m   |      46.00000       3017.60|      70.00000       4592.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02233               180.000  m3  |       7.40000       1332.00|      30.00000       5400.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0017 205-02234                 5.000  EACH|      58.00000        290.00|      60.00000        300.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1618530              |
                                          |RIETH RILEY CONSTRUCTION    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 205-02236                21.000  EACH|      58.00000       1218.00|      60.00000       1260.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02237                55.000  EACH|      47.00000       2585.00|      50.00000       2750.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0020 206-51220               665.000  m3  |      26.00000      17290.00|     270.00000     179550.00|
  EXCAVATION, WET                         |                            |                            |
0022 211-02060              8577.100  m3  |      15.00000     128656.50|      23.00000     197273.30|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 213-52830               549.000  m3  |      67.00000      36783.00|     150.00000      82350.00|
  FLOWABLE MORTAR                         |                            |                            |
0024 303-52308               389.200  Mg  |      25.00000       9730.00|      23.00000       8951.60|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 305-05206              4825.800  Mg  |      42.00000     202683.60|      45.00000     217161.00|
  WIDENING WITH HMA                       |                            |                            |
0026 401-05437             20222.500  Mg  |      34.00000     687565.00|      31.00000     626897.50|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              6772.700  Mg  |      35.00000     237044.50|      31.00000     209953.70|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456              3462.600  Mg  |      42.00000     145429.20|      48.00000     166204.80|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 402-05470             10662.800  Mg  |      29.00000     309221.20|      28.00000     298558.40|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0030 406-05520                49.200  Mg  |     190.00000       9348.00|     200.00000       9840.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                 6.000  EACH|    1100.00000       6600.00|    1150.00000       6900.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-94689                 6.000  EACH|    2200.00000      13200.00|    2200.00000      13200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-99105                26.670  m   |      41.00000       1093.47|      40.00000       1066.80|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 604-06069                90.600  m2  |      69.00000       6251.40|      50.00000       4530.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0035 604-91531              4368.900  m2  |      25.00000     109222.50|      31.00000     135435.90|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0036 605-06140              4231.400  m   |      34.00000     143867.60|      34.00000     143867.60|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0037 605-06215               153.300  m   |      93.00000      14256.90|      60.00000       9198.00|
  CENTER CURB, D, CONCRETE                |                            |                            |
0038 610-05527              1519.300  Mg  |      54.00000      82042.20|      51.00000      77484.30|
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1618530              |
                                          |RIETH RILEY CONSTRUCTION    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 611-05330               814.800  m2  |      35.00000      28518.00|      43.00000      35036.40|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0040 611-06497                10.000  EACH|     120.00000       1200.00|     125.00000       1250.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 611-06498                 5.000  EACH|     140.00000        700.00|     150.00000        750.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-06490                 8.000  EACH|     130.00000       1040.00|     135.00000       1080.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0043 615-06505                10.000  EACH|     450.00000       4500.00|     450.00000       4500.00|
  MONUMENT, B                             |                            |                            |
0044 615-06527                 1.000  EACH|     710.00000        710.00|     700.00000        700.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0045 616-02320               962.000  m2  |       2.40000       2308.80|       3.00000       2886.00|
  GEOTEXTILES                             |                            |                            |
0046 616-06405               638.000  Mg  |      23.00000      14674.00|      21.00000      13398.00|
  RIPRAP, REVETMENT                       |                            |                            |
0047 621-01004                 1.000  EACH|     420.00000        420.00|     450.00000        450.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-06545                 0.470  Mg  |     910.00000        427.70|     900.00000        423.00|
  FERTILIZER                              |                            |                            |
0049 621-06548                 3.860  kg  |      55.00000        212.30|      55.00000        212.30|
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06554                86.420  kg  |      11.00000        950.62|      11.00000        950.62|
  SEED MIXTURE, U                         |                            |                            |
0051 621-06565                 2.360  Mg  |     690.00000       1628.40|     700.00000       1652.00|
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567               179.900  kL  |       0.58000        104.34|       0.60000        107.94|
  WATER                                   |                            |                            |
0053 621-06575              9992.200  m2  |       3.20000      31975.04|       3.25000      32474.65|
  SODDING, NURSERY                        |                            |                            |
0054 702-93722                53.400  m3  |     380.00000      20292.00|     300.00000      16020.00|
  CONCRETE, C                             |                            |                            |
0055 702-94656                61.600  m3  |     560.00000      34496.00|     500.00000      30800.00|
  CONCRETE, B                             |                            |                            |
0056 703-06029             11971.000  kg  |       1.40000      16759.40|       1.60000      19153.60|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0058 706-06372                 6.000  EACH|    3200.00000      19200.00|    2200.00000      13200.00|
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0059 706-51025                34.200  m   |     530.00000      18126.00|     310.00000      10602.00|
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1618530              |
                                          |RIETH RILEY CONSTRUCTION    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 709-51821                        LUMP|    2100.00000       2100.00|    2000.00000       2000.00|
  SURFACE SEAL                            |                            |                            |
0061 714-03437               136.000  m2  |     370.00000      50320.00|     600.00000      81600.00|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0062 714-99346                30.200  m   |     530.00000      16006.00|     725.00000      21895.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 600 mm               |                            |                            |
0063 715-05048              4356.100  m   |      10.00000      43561.00|       8.50000      37026.85|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0064 715-05149               967.200  m   |      60.00000      58032.00|      90.00000      87048.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0065 715-05151               769.400  m   |      75.00000      57705.00|      75.00000      57705.00|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0066 715-05152               880.800  m   |      83.00000      73106.40|     100.00000      88080.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0067 715-05153               329.700  m   |      99.00000      32640.30|     100.00000      32970.00|
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0068 715-05154               335.400  m   |     110.00000      36894.00|     120.00000      40248.00|
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0069 715-05155               256.200  m   |     130.00000      33306.00|     120.00000      30744.00|
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            |
0070 715-05156               111.400  m   |     140.00000      15596.00|     170.00000      18938.00|
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0071 715-05157                65.600  m   |     160.00000      10496.00|     200.00000      13120.00|
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                            |                            |
0072 715-05165                 6.000  m   |     780.00000       4680.00|     700.00000       4200.00|
  PIPE, TYPE 2, CIRCULAR, 1800 mm         |                            |                            |
0073 715-05411                30.600  m   |     130.00000       3978.00|     110.00000       3366.00|
  PIPE, SANITARY SEWER, 300 mm            |                            |                            |
0074 715-05841                 1.000  EACH|    2400.00000       2400.00|    1700.00000       1700.00|
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0075 715-05908                 8.400  m   |     660.00000       5544.00|     425.00000       3570.00|
  PIPE EXTENSION, CIRCULAR, 1500 mm       |                            |                            |
0076 715-06357                 1.000  EACH|    3700.00000       3700.00|    2000.00000       2000.00|
  CONCRETE ANCHOR, 1800 mm                |                            |                            |
0077 715-46010                 2.000  EACH|     440.00000        880.00|     300.00000        600.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0078 715-46015                 1.000  EACH|     470.00000        470.00|     325.00000        325.00|
  PIPE END SECTION, 525 mm                |                            |                            |
0079 715-46020                 1.000  EACH|     580.00000        580.00|     350.00000        350.00|
  PIPE END SECTION, 600 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1618530              |
                                          |RIETH RILEY CONSTRUCTION    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 715-46025                 1.000  EACH|     600.00000        600.00|     350.00000        350.00|
  PIPE END SECTION, 675 mm                |                            |                            |
0081 715-46030                 1.000  EACH|     760.00000        760.00|     450.00000        450.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0082 718-52610               646.200  m3  |      30.00000      19386.00|      65.00000      42003.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0083 718-99153             11773.000  m2  |       1.10000      12950.30|       1.25000      14716.25|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0084 720-44000                 6.000  EACH|     690.00000       4140.00|     250.00000       1500.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0085 720-45040                 2.000  EACH|    1900.00000       3800.00|    2000.00000       4000.00|
  INLET, G7                               |                            |                            |
0086 720-45045                45.000  EACH|    1000.00000      45000.00|    1500.00000      67500.00|
  INLET, J10                              |                            |                            |
0087 720-45055                 1.000  EACH|    1700.00000       1700.00|    1600.00000       1600.00|
  INLET, M10                              |                            |                            |
0088 720-45075                 1.000  EACH|    1800.00000       1800.00|    1600.00000       1600.00|
  INLET, R13                              |                            |                            |
0089 720-45080                 1.000  EACH|    2000.00000       2000.00|    1650.00000       1650.00|
  INLET, S14                              |                            |                            |
0090 720-45235                11.000  EACH|    1100.00000      12100.00|    1900.00000      20900.00|
  CATCH BASIN, E7                         |                            |                            |
0091 720-45410                47.000  EACH|    1400.00000      65800.00|    1850.00000      86950.00|
  MANHOLE, C4                             |                            |                            |
0092 720-45415                13.000  EACH|    2600.00000      33800.00|    2500.00000      32500.00|
  MANHOLE, D4                             |                            |                            |
0093 720-45605                 1.250  m   |    1100.00000       1375.00|    2500.00000       3125.00|
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0094 720-90349                 2.000  EACH|    2100.00000       4200.00|    2000.00000       4000.00|
  MANHOLE, C8                             |                            |                            |
0095 720-90352                 1.000  EACH|    4500.00000       4500.00|    2600.00000       2600.00|
  MANHOLE, D8                             |                            |                            |
0096 720-90984                 7.000  EACH|    1400.00000       9800.00|     600.00000       4200.00|
  MANHOLE, C2                             |                            |                            |
0097 720-96851                 1.000  EACH|    1400.00000       1400.00|    1500.00000       1500.00|
  INLET, J13                              |                            |                            |
0098 720-98174                 7.000  EACH|    1100.00000       7700.00|    1500.00000      10500.00|
  INLET, B15                              |                            |                            |
0099 723-07010                27.430  m   |    9800.00000     268814.00|    7500.00000     205725.00|
  STRUCTURE, PRECAST THREE-SIDED, 9144 mm |                            |                            |
  X 3354 mm                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1618530              |
                                          |RIETH RILEY CONSTRUCTION    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 728-98377                        LUMP|    5200.00000       5200.00|    5000.00000       5000.00|
  MASONRY COATING                         |                            |                            |
0101 801-06207             23492.300  m   |       2.30000      54032.29|       2.25000      52857.68|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0102 801-06211                 2.000  EACH|      63.00000        126.00|      65.00000        130.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0103 801-06605                11.000  EACH|     160.00000       1760.00|     175.00000       1925.00|
  BARRICADE, IIIA                         |                            |                            |
0104 801-06640                23.000  EACH|      84.00000       1932.00|     100.00000       2300.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0105 801-06775                        LUMP|   48000.00000      48000.00|   97000.00000      97000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0106 801-94295                 5.000  EACH|     960.00000       4800.00|     475.00000       2375.00|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0107 802-05701               109.800  m   |      34.00000       3733.20|      33.00000       3623.40|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0108 802-76020                19.320  m2  |     170.00000       3284.40|     170.00000       3284.40|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0109 805-02328              1127.400  m   |       0.89000       1003.39|       0.90000       1014.66|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0110 805-06592                32.000  m   |      34.00000       1088.00|      34.00000       1088.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0111 805-78415                 2.000  EACH|    1500.00000       3000.00|    1450.00000       2900.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0112 805-78485                32.300  m   |       2.80000         90.44|       2.90000         93.67|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0113 805-78490                99.200  m   |       3.20000        317.44|       3.15000        312.48|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78510                49.400  m   |       2.50000        123.50|       2.50000        123.50|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0115 805-78784                 2.000  EACH|     180.00000        360.00|     180.00000        360.00|
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0116 805-78785                 2.000  EACH|     570.00000       1140.00|     575.00000       1150.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0117 805-78795               420.700  m   |      19.00000       7993.30|      19.00000       7993.30|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0118 805-81032                 1.000  EACH|    2500.00000       2500.00|    2500.00000       2500.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
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                                                                                                                   PAGE : 150 -22
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,327,747.50                                                  ROUTE :
     CALL ORDER   : 150                     CONTRACT ID : R -25544-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1618530              |
                                          |RIETH RILEY CONSTRUCTION    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0119 808-03179                39.000  EACH|     130.00000       5070.00|     125.00000       4875.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0120 808-06701              1155.300  m   |       0.84000        970.45|       0.85000        982.01|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0121 808-06703               607.400  m   |       0.84000        510.22|       0.85000        516.29|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0122 808-75067               105.500  m   |      21.00000       2215.50|      22.00000       2321.00|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0123 808-75071                50.000  EACH|      95.00000       4750.00|     100.00000       5000.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0124 808-75240              1052.800  m   |       0.84000        884.35|       0.85000        894.88|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0125 808-75245              4830.400  m   |       0.84000       4057.54|       0.85000       4105.84|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0126 808-75300                49.300  m   |       5.30000        261.29|       5.50000        271.15|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0127 808-75998               370.000  EACH|      22.00000       8140.00|      25.00000       9250.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0128 202-03135               135.453  m2  |      32.00000       4334.50|      40.00000       5418.12|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0129 207-06499             45862.000  m2  |       3.40000     155930.80|       4.50000     206379.00|
  SUBGRADE TREATMENT                      |                            |                            |
0130 801-06710               180.000  DAY |      14.00000       2520.00|      24.00000       4320.00|
  FLASHING ARROW SIGN                     |                            |                            |
0131 808-06716              1046.000  m   |       0.84000        878.64|       0.85000        889.10|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  4,380,586.63|             $  4,790,073.37|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,380,586.63|             $  4,790,073.37|
====================================================================================================================================
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                                                                                                                   PAGE : 160 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   994,360.47                                                  ROUTE :
     CALL ORDER   : 160                     CONTRACT ID : R -25633-B                   COUNTIES : VIGO
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9984055

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $    991,244.51     100.0000%
====================================================================================================================================
                                          |(1) 35-2126716              |                            |
                                          |WABASH VALLEY ASPHALT CO. LL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1370.25000      10962.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   23100.00000      23100.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   47370.00000      47370.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   85435.65000      85435.65|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                32.800  m2  |      35.68000       1170.30|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02250                15.000  EACH|     479.13000       7186.95|                            |
  TREE, 250 mm, REMOVE                    |                            |                            |
0007 202-02255                 5.000  EACH|     731.48000       3657.40|                            |
  TREE, 460 mm, REMOVE                    |                            |                            |
0008 202-02278                19.300  m   |      28.79000        555.65|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-52710               119.100  m2  |      18.66000       2222.41|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               262.000  m2  |       7.30000       1912.60|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91840                12.000  m   |      65.69000        788.28|                            |
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0012 203-02000                96.500  m3  |      49.02000       4730.43|                            |
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02080                 8.400  km  |   10691.80000      89811.12|                            |
  LINEAR GRADING                          |                            |                            |
0014 205-06933                 8.000  EACH|      60.50000        484.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0015 205-06937              2980.000  m   |       5.41000      16121.80|                            |
  TEMPORARY SILT FENCE                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 160 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   994,360.47                                                  ROUTE :
     CALL ORDER   : 160                     CONTRACT ID : R -25633-B                   COUNTIES : VIGO
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2126716              |                            |
                                          |WABASH VALLEY ASPHALT CO. LL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 303-02051               237.600  Mg  |      40.43000       9606.17|                            |
  STONE, 2                                |                            |                            |
0017 303-52308              6423.700  Mg  |      19.10000     122692.67|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05473              2870.500  Mg  |      43.27000     124206.54|                            |
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0019 402-05477              1446.900  Mg  |      49.68000      71881.99|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 406-05521             24075.900  m2  |       0.08000       1926.07|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05140               140.000  m2  |      73.99000      10358.60|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 150 mm |                            |                            |
0022 603-91714               560.200  m   |      67.93000      38054.39|                            |
  FENCE, RAIL, WOOD                       |                            |                            |
0023 604-06069                57.800  m2  |      69.92000       4041.38|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-06070                31.400  m2  |      38.96000       1223.34|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0025 604-90256               365.000  m2  |      68.06000      24841.90|                            |
  SIDEWALK, CONCRETE, 150 mm              |                            |                            |
0026 605-06140                16.000  m   |     123.05000       1968.80|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 615-97797                 8.000  EACH|     536.25000       4290.00|                            |
  PLAQUE, BRONZE                          |                            |                            |
0028 621-01004                 2.000  EACH|     610.50000       1221.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06545                 7.800  Mg  |     369.60000       2882.88|                            |
  FERTILIZER                              |                            |                            |
0030 621-06557                76.000  kg  |      15.40000       1170.40|                            |
  SEED MIXTURE, T                         |                            |                            |
0031 621-06560             83580.000  m2  |       0.50000      41790.00|                            |
  MULCHED SEEDING, U                      |                            |                            |
0032 621-06565                 3.800  Mg  |     403.70000       1534.06|                            |
  MULCHING MATERIAL                       |                            |                            |
0033 702-51110               904.000  kg  |       2.80000       2531.20|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0034 709-51821                        LUMP|    2970.00000       2970.00|                            |
  SURFACE SEAL                            |                            |                            |
0035 715-05048                40.000  m   |      30.83000       1233.20|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   994,360.47                                                  ROUTE :
     CALL ORDER   : 160                     CONTRACT ID : R -25633-B                   COUNTIES : VIGO
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2126716              |                            |
                                          |WABASH VALLEY ASPHALT CO. LL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 715-05118                17.200  m   |     118.15000       2032.18|                            |
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0037 715-05149                15.100  m   |     198.16000       2992.22|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0038 715-44240                25.900  m3  |     395.27000      10237.49|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0039 718-52610                 9.000  m3  |      59.41000        534.69|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0040 718-99153                80.000  m2  |       3.95000        316.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0041 720-02412                 3.700  m2  |     143.31000        530.25|                            |
  INLET APRON                             |                            |                            |
0042 720-44015                 1.000  EACH|     528.73000        528.73|                            |
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0043 720-44020                 1.000  EACH|     453.13000        453.13|                            |
  CASTING, 3, FURNISH AND ADJUST TO GRADE |                            |                            |
0044 720-45045                 1.000  EACH|    1896.46000       1896.46|                            |
  INLET, J10                              |                            |                            |
0045 720-45260                 1.000  EACH|     703.61000        703.61|                            |
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0046 720-92605                 4.000  EACH|    3051.72000      12206.88|                            |
  MANHOLE, K2, MODIFIED                   |                            |                            |
0047 801-06775                        LUMP|   31342.00000      31342.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0048 802-76020                25.500  m2  |     225.50000       5750.25|                            |
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0049 802-76055               231.000  m   |      20.08000       4638.48|                            |
  SIGN POST, A                            |                            |                            |
0050 802-99058                39.000  EACH|    1735.46000      67682.94|                            |
  SHEET SIGN, INSTALL                     |                            |                            |
0051 808-03439               210.000  m   |      11.55000       2425.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK, WHITE, 600 mm                |                            |                            |
0052 808-06703               665.000  m   |       1.19000        791.35|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0053 808-06716                 9.000  m   |       5.50000         49.50|                            |
  LINE, REMOVE                            |                            |                            |
0054 808-75297                 4.300  m   |      11.55000         49.67|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   994,360.47                                                  ROUTE :
     CALL ORDER   : 160                     CONTRACT ID : R -25633-B                   COUNTIES : VIGO
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2126716              |                            |
                                          |WABASH VALLEY ASPHALT CO. LL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 203-02070              3500.000  m3  |      22.90000      80150.00|                            |
  BORROW                                  |                            |                            |
     SECTION TOTALS                       |             $    991,244.51|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    991,244.51|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 170                     CONTRACT ID : R -25736-A                   COUNTIES : CLARK
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 07/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    366,000.00     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $    410,396.17     112.1301%
   3   35-2022494     PACE CONTRACTING, LLC                                                  $    430,328.75     117.5761%
   4   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                    $    439,114.55     119.9766%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    491,897.78     134.3983%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 190 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   638,686.51                                                  ROUTE : SR 236
     CALL ORDER   : 190                     CONTRACT ID : R -25759-A                   COUNTIES : HENRY
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5433001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    614,628.70     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    624,953.30     101.6798%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   13500.00000      13500.00|   15000.00000      15000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   28000.00000      28000.00|   31250.00000      31250.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    3000.00000       3000.00|    3125.00000       3125.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-02240               153.300  m2  |       9.00000       1379.70|       8.00000       1226.40|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                44.800  m   |      25.50000       1142.40|      25.00000       1120.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-52710                17.000  m2  |      15.00000        255.00|       8.00000        136.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0007 202-74045                 8.000  EACH|      54.00000        432.00|      50.00000        400.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 202-78515                        LUMP|    3000.00000       3000.00|     100.00000        100.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0009 202-96133                67.100  m   |      45.00000       3019.50|      48.00000       3220.80|
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              6291.000  m3  |      14.75000      92792.25|      14.50000      91219.50|
  EXCAVATION, COMMON                      |                            |                            |
0011 205-02224              1402.000  m   |       6.25000       8762.50|       5.20000       7290.40|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02234                 2.000  EACH|      95.00000        190.00|      60.00000        120.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02236                 6.000  EACH|      80.00000        480.00|      60.00000        360.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   638,686.51                                                  ROUTE : SR 236
     CALL ORDER   : 190                     CONTRACT ID : R -25759-A                   COUNTIES : HENRY
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060               183.400  m3  |      26.00000       4768.40|      45.00000       8253.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308              4699.000  Mg  |      17.50000      82232.50|      14.50000      68135.50|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05468              2983.200  Mg  |      32.75000      97699.80|      30.50000      90987.60|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474              1822.200  Mg  |      36.00000      65599.20|      37.00000      67421.40|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477              1430.200  Mg  |      41.00000      58638.20|      45.00000      64359.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               375.200  Mg  |      37.00000      13882.40|      37.00000      13882.40|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 404-05511               925.000  m2  |       3.00000       2775.00|       3.00000       2775.00|
  SEAL COAT, 2                            |                            |                            |
0021 405-05517                 1.410  Mg  |     550.00000        775.50|     500.00000        705.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 8.130  Mg  |     180.00000       1463.40|     205.00000       1666.65|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 604-06069                25.100  m2  |      60.00000       1506.00|      65.00000       1631.50|
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-91531                59.700  m2  |      33.00000       1970.10|      65.00000       3880.50|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0025 605-06120                29.800  m   |      64.00000       1907.20|      75.00000       2235.00|
  CURB, CONCRETE                          |                            |                            |
0026 611-05330               437.700  m2  |      40.50000      17726.85|      43.00000      18821.10|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0027 611-06497                 4.000  EACH|     120.00000        480.00|     115.00000        460.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0028 611-06498                 3.000  EACH|     135.00000        405.00|     130.00000        390.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0029 615-06490                30.000  EACH|     125.00000       3750.00|     115.00000       3450.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0030 621-01004                 2.000  EACH|     700.00000       1400.00|     545.00000       1090.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06545                 0.620  Mg  |     720.00000        446.40|     908.00000        562.96|
  FERTILIZER                              |                            |                            |
0032 621-06553               129.900  kg  |       9.00000       1169.10|       9.56000       1241.84|
  SEED MIXTURE, R                         |                            |                            |
0033 621-06565                 3.100  Mg  |     525.00000       1627.50|     693.00000       2148.30|
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   638,686.51                                                  ROUTE : SR 236
     CALL ORDER   : 190                     CONTRACT ID : R -25759-A                   COUNTIES : HENRY
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06574               460.000  m2  |       5.00000       2300.00|       6.85000       3151.00|
  SODDING                                 |                            |                            |
0035 715-05119                26.200  m   |      80.00000       2096.00|     170.00000       4454.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0036 715-05121                15.600  m   |     100.00000       1560.00|     151.00000       2355.60|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0037 715-05149                 2.000  m   |     550.00000       1100.00|     188.00000        376.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0038 715-05151                81.900  m   |      62.00000       5077.80|      96.00000       7862.40|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0039 715-05152               125.700  m   |      75.00000       9427.50|      92.00000      11564.40|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0040 715-46005                 2.000  EACH|     235.00000        470.00|     367.00000        734.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0041 715-46010                 3.000  EACH|     250.00000        750.00|     294.00000        882.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0042 720-45070                 6.000  EACH|    1975.00000      11850.00|    1750.00000      10500.00|
  INLET, P12A                             |                            |                            |
0043 720-45510                 4.000  EACH|    2370.00000       9480.00|    1600.00000       6400.00|
  MANHOLE, C4, MODIFIED                   |                            |                            |
0044 801-04308                 4.000  EACH|     210.00000        840.00|     140.00000        560.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06605                12.000  EACH|      85.00000       1020.00|      85.00000       1020.00|
  BARRICADE, IIIA                         |                            |                            |
0046 801-06625                62.000  EACH|      95.00000       5890.00|      75.00000       4650.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                16.000  EACH|      80.00000       1280.00|      55.00000        880.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06775                        LUMP|    9370.00000       9370.00|   31250.00000      31250.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0049 802-05701                24.800  m   |      48.00000       1190.40|      60.00000       1488.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0050 802-76025                 1.882  m2  |     400.00000        752.80|     335.00000        630.47|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0051 802-76035                 0.557  m2  |     335.00000        186.60|     345.00000        192.17|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0052 802-76045                 0.330  m2  |     490.00000        161.70|     355.00000        117.15|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   638,686.51                                                  ROUTE : SR 236
     CALL ORDER   : 190                     CONTRACT ID : R -25759-A                   COUNTIES : HENRY
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 802-99058                 9.000  EACH|      90.00000        810.00|     100.00000        900.00|
  SHEET SIGN, INSTALL                     |                            |                            |
0054 805-92503                 9.000  EACH|     100.00000        900.00|      55.00000        495.00|
  SIGN MOUNTING BRACKET ASSEMBLY          |                            |                            |
0055 808-06703                60.000  m   |       1.10000         66.00|       1.25000         75.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0056 808-06706                39.000  m   |      11.00000        429.00|       1.50000         58.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0057 808-06713              2521.000  m   |       0.25000        630.25|       0.50000       1260.50|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-75240                84.000  m   |       1.15000         96.60|       0.70000         58.80|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0059 808-75245              3846.000  m   |       1.15000       4422.90|       0.70000       2692.20|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0060 202-60820               528.100  m2  |       7.50000       3960.75|       7.90000       4171.99|
  SURFACE MILLING, ASPHALT                |                            |                            |
0061 720-44000                 5.000  EACH|     325.00000       1625.00|     400.00000       2000.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0062 621-06570                70.700  m3  |      85.00000       6009.50|      43.00000       3040.10|
  TOP SOIL                                |                            |                            |
0063 105-01925                 7.000  MOS |    2100.00000      14700.00|    1781.31000      12469.17|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
     SECTION TOTALS                       |             $    614,628.70|             $    624,953.30|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    614,628.70|             $    624,953.30|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   281,523.55                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -25764-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : H253002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    180,884.90     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    201,417.09     111.3509%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    1500.00000       3000.00|    1500.00000       3000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     400.00000        400.00|    1800.00000       1800.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9000.00000       9000.00|   12000.00000      12000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1000.00000       1000.00|    6000.00000       6000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820               485.000  m2  |       4.00000       1940.00|       5.15000       2497.75|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-74045                26.000  EACH|      50.00000       1300.00|      15.75000        409.50|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0007 203-02080                 0.500  km  |    1500.00000        750.00|    2650.00000       1325.00|
  LINEAR GRADING                          |                            |                            |
0008 303-04075               112.000  Mg  |      20.00000       2240.00|      35.75000       4004.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0009 305-05204               387.000  Mg  |      40.00000      15480.00|      45.00000      17415.00|
  HMA FOR PATCHING                        |                            |                            |
0010 305-05206               429.000  Mg  |      40.00000      17160.00|      62.00000      26598.00|
  WIDENING WITH HMA                       |                            |                            |
0011 402-05474              1435.000  Mg  |      32.00000      45920.00|      28.15000      40395.25|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0012 402-05477              1104.000  Mg  |      37.00000      40848.00|      32.90000      36321.60|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0013 402-05495               455.000  Mg  |      32.00000      14560.00|      33.00000      15015.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 406-05520                11.000  Mg  |     275.00000       3025.00|     400.00000       4400.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 607-96360               405.000  m2  |       2.50000       1012.50|       6.20000       2511.00|
  PAVE PREP                               |                            |                            |
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                                                                                                                   PAGE : 210 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   281,523.55                                                  ROUTE :
     CALL ORDER   : 210                     CONTRACT ID : R -25764-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 610-05527                55.000  Mg  |      50.00000       2750.00|      88.00000       4840.00|
  HMA FOR APPROACHES                      |                            |                            |
0017 621-01004                 1.000  EACH|     425.00000        425.00|     892.50000        892.50|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0018 621-06560               889.000  m2  |       1.22000       1084.58|       1.26000       1120.14|
  MULCHED SEEDING, U                      |                            |                            |
0019 621-06570                33.000  m3  |      45.00000       1485.00|      78.00000       2574.00|
  TOP SOIL                                |                            |                            |
0020 801-06203               400.000  m   |       1.35000        540.00|       3.90000       1560.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0021 801-06640                 8.000  EACH|      50.00000        400.00|      52.50000        420.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06775                        LUMP|    5900.00000       5900.00|    4000.00000       4000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0023 802-05704                54.580  m   |      22.24000       1213.86|      26.36000       1438.73|
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0024 802-76025                 7.540  m2  |     137.12000       1033.88|     149.10000       1124.21|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0025 802-76035                 2.710  m2  |     149.41000        404.90|     156.98000        425.42|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0026 802-76045                 0.420  m2  |     158.19000         66.44|     160.64000         67.47|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0027 808-06703              4089.000  m   |       0.82000       3352.98|       0.86000       3516.54|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0028 808-75245              4018.000  m   |       0.82000       3294.76|       0.86000       3455.48|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0029 808-75297                34.000  m   |      15.00000        510.00|      15.75000        535.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0030 202-96151                        LUMP|     150.00000        150.00|     975.00000        975.00|
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0031 801-06207               200.000  m   |       3.19000        638.00|       3.90000        780.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    180,884.90|             $    201,417.09|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    180,884.90|             $    201,417.09|
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                                                                                                                   PAGE : 260 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  37,209,969.84                                                  ROUTE : 65
     CALL ORDER   : 260                     CONTRACT ID : R -25784-A                   COUNTIES : LAKE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0658142

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 29,899,000.00     100.0000%
   2   99-9992907     RIETH RILEY/SUPERIOR J/V                                               $ 32,587,800.00     108.9929%
====================================================================================================================================
                                          |(1) 36-2231526              |(2) 99-9992907              |
                                          |WALSH CONSTR CO. OF ILL     |RIETH RILEY/SUPERIOR J/V    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERCHANGE MODIFICATION, BRIDGE REPLACEMENT, LIGHTING,
               SIGNING, AND TRAFFIC SIGNALS
                                          |                            |                            |
0001 104-05404                        LUMP|29899000.00000   29899000.00|32587800.00000   32587800.00|
  DESIGN/BUILD                            |                            |                            |
     SECTION TOTALS                       |             $ 29,899,000.00|             $ 32,587,800.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 29,899,000.00|             $ 32,587,800.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   464,673.65                                                  ROUTE :
     CALL ORDER   : 270                     CONTRACT ID : R -25816-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47010
                                                                                                  IN47006
                                                                                                  IN47010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    305,187.49     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    382,931.95     125.4743%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 3.000  MOS |    1500.00000       4500.00|    1500.00000       4500.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|     700.00000        700.00|    1800.00000       1800.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15200.00000      15200.00|   13750.00000      13750.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     800.00000        800.00|    8500.00000       8500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-60820               455.000  m2  |       7.00000       3185.00|      13.75000       6256.25|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045                46.000  EACH|      45.00000       2070.00|      15.75000        724.50|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 203-02080                 9.040  km  |     100.00000        904.00|     890.00000       8045.60|
  LINEAR GRADING                          |                            |                            |
0009 303-04075              1000.000  Mg  |      16.00000      16000.00|      30.65000      30650.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0010 305-05204               210.000  Mg  |      30.00000       6300.00|      55.00000      11550.00|
  HMA FOR PATCHING                        |                            |                            |
0011 402-05468               130.000  Mg  |      28.00000       3640.00|      40.65000       5284.50|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0012 402-05473              3350.000  Mg  |      28.00000      93800.00|      31.40000     105190.00|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0013 402-05477              2885.000  Mg  |      33.50000      96647.50|      33.95000      97945.75|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 402-05495               600.000  Mg  |      28.00000      16800.00|      31.40000      18840.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0015 406-05520                17.760  Mg  |     275.00000       4884.00|     325.00000       5772.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   464,673.65                                                  ROUTE :
     CALL ORDER   : 270                     CONTRACT ID : R -25816-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 610-05527                83.600  Mg  |      40.00000       3344.00|     147.65000      12343.54|
  HMA FOR APPROACHES                      |                            |                            |
0017 611-95023                17.000  EACH|      50.00000        850.00|      75.00000       1275.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0018 615-06520                 5.000  EACH|     100.00000        500.00|     250.00000       1250.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0019 621-01004                 3.000  EACH|     850.00000       2550.00|     892.50000       2677.50|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0020 621-06545                 0.652  Mg  |    1351.84000        881.40|    1419.43000        925.47|
  FERTILIZER                              |                            |                            |
0021 621-06554               115.900  kg  |      16.40000       1900.76|      17.22000       1995.80|
  SEED MIXTURE, U                         |                            |                            |
0023 801-06640                21.000  EACH|      53.00000       1113.00|      55.65000       1168.65|
  CONSTRUCTION SIGN, A                    |                            |                            |
0025 801-06775                        LUMP|    1200.00000       1200.00|    4500.00000       4500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0026 802-02489               158.800  m   |      28.20000       4478.16|      29.61000       4702.07|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0027 802-76025                14.550  m2  |     142.00000       2066.10|     149.10000       2169.41|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0030 808-06703              1950.000  m   |       0.88000       1716.00|       0.92000       1794.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0031 808-75240               375.000  m   |       0.88000        330.00|       0.92000        345.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0032 808-75245              2300.000  m   |       0.88000       2024.00|       0.92000       2116.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0033 808-75297                54.400  m   |      12.00000        652.80|      12.60000        685.44|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0034 305-05206               150.000  Mg  |      42.00000       6300.00|      78.75000      11812.50|
  WIDENING WITH HMA                       |                            |                            |
0035 801-03290                10.000  EACH|      53.00000        530.00|      55.65000        556.50|
  CONSTRUCTION SIGN, C                    |                            |                            |
0036 801-06203               252.000  m   |       1.45000        365.40|       2.20000        554.40|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0037 801-06207               252.000  m   |       2.96000        745.92|       2.20000        554.40|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   464,673.65                                                  ROUTE :
     CALL ORDER   : 270                     CONTRACT ID : R -25816-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 802-07127                 7.150  m2  |     151.00000       1079.65|     158.55000       1133.63|
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                            |                            |
  LENS, WITH LEGEND, 2.54 mm              |                            |                            |
0039 802-07125                 1.440  m2  |     145.00000        208.80|     152.25000        219.24|
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                            |                            |
  LENS, WITH LEGEND, 2.03 mm              |                            |                            |
0040 621-06570               104.000  m3  |      35.00000       3640.00|      67.50000       7020.00|
  TOP SOIL                                |                            |                            |
0041 203-02000                51.000  m3  |      30.00000       1530.00|      33.75000       1721.25|
  EXCAVATION, COMMON                      |                            |                            |
0042 621-06565                 1.500  Mg  |    1034.00000       1551.00|    1085.70000       1628.55|
  MULCHING MATERIAL                       |                            |                            |
0043 202-96151                        LUMP|     200.00000        200.00|     975.00000        975.00|
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
     SECTION TOTALS                       |             $    305,187.49|             $    382,931.95|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    305,187.49|             $    382,931.95|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 280 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/13/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : A560004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $  3,299,689.34     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $  3,469,507.07     105.1464%
   3   35-1139301     E & B PAVING, INC.                                                     $  3,541,723.13     107.3350%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,568,816.25     108.1561%
   5   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  3,680,134.55     111.5297%
====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR AND RESURFACE
                                          |                            |                            |
0001 105-06790                24.000  MOS |    1178.15000      28275.60|    1217.61000      29222.64|    1650.00000       39600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|  110430.15000     110430.15|  104976.00000     104976.00|   78650.00000       78650.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  164743.55000     164743.55|  173475.00000     173475.00|  176900.00000      176900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   52999.52000      52999.52|   22674.33000      22674.33|   32550.00000       32550.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02241               507.300  m   |       9.60000       4870.08|       9.72000       4930.96|       9.00000        4565.70
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02273               360.800  m2  |      29.01000      10466.81|      26.12000       9424.10|      13.95000        5033.16
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0008 202-06542                 4.000  EACH|     782.49000       3129.96|    3375.21000      13500.84|    2790.00000       11160.00
  RELOCATE 200 mm WATER LINE AROUND INLET,|                            |                            |
   WITH FITTINGS                          |                            |                            |
0009 202-06542                 3.000  EACH|     837.30000       2511.90|    3604.25000      10812.75|    2790.00000        8370.00
  RELOCATE AND LOWER 200 mm WATER MAIN,   |                            |                            |
  WITH FITTINGS                           |                            |                            |
0010 202-60820             26948.000  m2  |       1.21000      32607.08|       1.17000      31529.16|       1.00000       26948.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-74050                 1.000  EACH|     441.82000        441.82|     477.17000        477.17|     441.82000         441.82
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0012 203-02000              6376.300  m3  |      28.53000     181915.84|      37.16000     236943.31|      26.50000      168971.95
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070              2933.000  m3  |       6.37000      18683.21|       0.28000        821.24|      20.46000       60009.18
  BORROW                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 280 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-06933                10.000  EACH|      58.65000        586.50|      59.40000        594.00|      55.00000         550.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0015 205-06937              2050.000  m   |       5.16000      10578.00|       5.23000      10721.50|       4.84000        9922.00
  TEMPORARY SILT FENCE                    |                            |                            |
0016 211-02060              3832.000  m3  |      23.68000      90741.76|      25.57000      97984.24|      33.48000      128295.36
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-04075                63.000  Mg  |      39.68000       2499.84|      21.27000       1340.01|      46.00000        2898.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0018 303-52308              2900.000  Mg  |      24.01000      69629.00|      23.45000      68005.00|      24.00000       69600.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 304-06464               240.000  m3  |      97.18000      23323.20|      41.40000       9936.00|      60.00000       14400.00
  SUBBASE FOR PCCP                        |                            |                            |
0020 305-05206              1228.000  Mg  |      50.33000      61805.24|      44.13000      54191.64|      47.20000       57961.60
  WIDENING WITH HMA                       |                            |                            |
0021 305-06083                64.000  Mg  |     100.23000       6414.72|     237.60000      15206.40|     135.00000        8640.00
  HMA PATCHING FOR RIGID PAVEMENT OR BASE |                            |                            |
0022 305-92470                93.000  m2  |     133.00000      12369.00|      81.51000       7580.43|     150.00000       13950.00
  PORTLAND CEMENT CONCRETE FOR PAVEMENT   |                            |                            |
  PATCHING                                |                            |                            |
0023 401-05437              7988.000  Mg  |      34.34000     274307.92|      35.64000     284692.32|      32.20000      257213.60
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0024 401-05455              7040.000  Mg  |      34.44000     242457.60|      35.05000     246752.00|      32.30000      227392.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0025 401-05456              3200.000  Mg  |      51.18000     163776.00|      50.22000     160704.00|      48.00000      153600.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0026 402-05475              2663.000  Mg  |      41.59000     110754.17|      36.72000      97785.36|      39.00000      103857.00
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0027 402-05481                41.000  Mg  |      86.37000       3541.17|      91.80000       3763.80|      81.00000        3321.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 404-05511               224.000  m2  |      15.99000       3581.76|      10.80000       2419.20|      15.00000        3360.00
  SEAL COAT, 2                            |                            |                            |
0029 405-05517                 1.760  Mg  |     889.24000       1565.06|     243.00000        427.68|     888.00000        1562.88
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                31.900  Mg  |     207.93000       6632.97|     243.00000       7751.70|     195.00000        6220.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 502-06457              1545.000  m2  |      31.85000      49208.25|      44.95000      69447.75|      38.00000       58710.00
  PCCP, 225 mm                            |                            |                            |
0032 503-03489               654.000  EACH|       7.20000       4708.80|      14.51000       9489.54|      19.00000       12426.00
  RETROFITTED TIE BARS                    |                            |                            |
0033 503-05240               226.000  m   |      23.68000       5351.68|      21.45000       4847.70|      28.00000        6328.00
  D-1 CONTRACTION JOINT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 280 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 605-06090                49.400  m   |      63.03000       3113.68|      33.45000       1652.43|      97.00000        4791.80
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0035 605-06120                71.600  m   |      74.30000       5319.88|      46.23000       3310.07|      87.00000        6229.20
  CURB, CONCRETE                          |                            |                            |
0036 605-06140              5023.500  m   |      33.11000     166328.09|      39.13000     196569.56|      39.00000      195916.50
  CURB AND GUTTER, CONCRETE               |                            |                            |
0037 605-06155               571.000  m   |      43.00000      24553.00|      56.25000      32118.75|      41.00000       23411.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0038 605-06255               373.400  m2  |      75.35000      28135.69|      71.24000      26601.02|      95.00000       35473.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0039 605-94082                11.000  EACH|     340.61000       3746.71|     698.91000       7688.01|     750.00000        8250.00
  CURB TURNOUT, CONCRETE                  |                            |                            |
0040 610-05527               807.000  Mg  |      71.44000      57652.08|      55.51000      44796.57|      67.00000       54069.00
  HMA FOR APPROACHES                      |                            |                            |
0041 611-05330              5261.000  m2  |      37.95000     199654.95|      39.11000     205757.71|      41.00000      215701.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0043 616-02320               208.500  m2  |       1.94000        404.49|       2.66000        554.61|       3.26000         679.71
  GEOTEXTILES                             |                            |                            |
0044 616-05689               143.500  Mg  |      42.63000       6117.41|      29.72000       4264.82|      51.15000        7340.03
  RIPRAP, CLASS 2                         |                            |                            |
0045 616-06405                62.300  Mg  |      56.08000       3493.78|      28.41000       1769.94|      46.50000        2896.95
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 2.000  EACH|     799.73000       1599.46|     810.00000       1620.00|     750.00000        1500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-02770                27.000  m2  |       5.27000        142.29|       5.34000        144.18|       4.94000         133.38
  EROSION CONTROL BLANKET                 |                            |                            |
0048 621-06545                 2.360  Mg  |     802.93000       1894.91|     813.24000       1919.25|     753.00000        1777.08
  FERTILIZER                              |                            |                            |
0049 621-06554               421.000  kg  |       9.70000       4083.70|       9.83000       4138.43|       9.10000        3831.10
  SEED MIXTURE, U                         |                            |                            |
0050 621-06557                15.400  kg  |      24.63000        379.30|      24.95000        384.23|      23.10000         355.74
  SEED MIXTURE, T                         |                            |                            |
0051 621-06565                11.800  Mg  |     612.06000       7222.31|     619.92000       7315.06|     574.00000        6773.20
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567               365.000  kL  |       0.59000        215.35|       0.59000        215.35|       0.55000         200.75
  WATER                                   |                            |                            |
0053 621-06575             20282.400  m2  |       3.25000      65917.80|       3.29000      66729.10|       3.05000       61861.32
  SODDING, NURSERY                        |                            |                            |
0054 715-05024                63.700  m   |     278.88000      17764.66|     222.70000      14185.99|     241.80000       15402.66
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-05048              1851.000  m   |       8.57000      15863.07|       8.64000      15992.64|      10.23000       18935.73
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053                 7.000  m   |      33.75000        236.25|      54.00000        378.00|      37.20000         260.40
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0057 715-05149               521.000  m   |      98.46000      51297.66|      91.62000      47734.02|     115.32000       60081.72
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05151              1120.000  m   |      84.63000      94785.60|      82.40000      92288.00|     101.37000      113534.40
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0059 715-05152               850.000  m   |      98.51000      83733.50|      91.93000      78140.50|     109.74000       93279.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0060 715-05153               175.800  m   |     110.26000      19383.71|     105.75000      18590.85|     120.90000       21254.22
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0061 715-05154                56.000  m   |     179.07000      10027.92|     200.07000      11203.92|     138.57000        7759.92
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0062 715-05159                34.400  m   |     311.92000      10730.05|     232.61000       8001.78|     265.05000        9117.72
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0063 715-05171                20.000  m   |     124.60000       2492.00|      81.92000       1638.40|     135.78000        2715.60
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0064 715-05173                15.500  m   |     144.72000       2243.16|      92.80000       1438.40|     115.32000        1787.46
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0065 715-05408                85.000  m   |     161.17000      13699.45|      82.35000       6999.75|     105.09000        8932.65
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0066 715-05596                 2.600  m   |     274.08000        712.61|     193.96000        504.30|     139.50000         362.70
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0067 715-05756                 1.000  m   |     548.16000        548.16|     280.17000        280.17|     331.08000         331.08
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0068 715-06813                 3.000  m   |     109.63000        328.89|      76.10000        228.30|     165.54000         496.62
  PIPE, SANITARY SEWER, 50 mm             |                            |                            |
0069 715-06814                 3.000  m   |     109.63000        328.89|     107.20000        321.60|     168.33000         504.99
  PIPE, SANITARY SEWER, 100 mm            |                            |                            |
0070 715-46005                 1.000  EACH|     306.97000        306.97|     199.07000        199.07|     187.86000         187.86
  PIPE END SECTION, 375 mm                |                            |                            |
0071 715-46010                 5.000  EACH|     112.48000        562.40|     238.15000       1190.75|     199.95000         999.75
  PIPE END SECTION, 450 mm                |                            |                            |
0072 715-46020                 3.000  EACH|     170.29000        510.87|     314.16000        942.48|     239.01000         717.03
  PIPE END SECTION, 600 mm                |                            |                            |
0075 718-06531                 1.000  EACH|     279.56000        279.56|     540.00000        540.00|     478.95000         478.95
  OUTLET PROTECTOR, 3                     |                            |                            |
0076 718-06532              1000.000  m   |       3.20000       3200.00|       3.62000       3620.00|       3.00000        3000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0077 718-52610               355.400  m3  |      39.72000      14116.49|      37.80000      13434.12|      40.92000       14542.97
  AGGREGATE FOR UNDERDRAINS               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 280 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 718-99153              3887.000  m2  |       0.72000       2798.64|       1.73000       6724.51|       0.93000        3614.91
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0079 720-44000                10.000  EACH|     366.11000       3661.10|     478.26000       4782.60|     325.50000        3255.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0080 720-45045                40.000  EACH|     779.03000      31161.20|    1010.29000      40411.60|    1581.00000       63240.00
  INLET, J10                              |                            |                            |
0081 720-45055                 6.000  EACH|     779.03000       4674.18|    1054.78000       6328.68|    1581.00000        9486.00
  INLET, M10                              |                            |                            |
0082 720-45260                 7.000  EACH|     636.85000       4457.95|     507.83000       3554.81|    1255.50000        8788.50
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0083 720-45265                 1.000  EACH|     513.49000        513.49|     563.11000        563.11|    1315.02000        1315.02
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0084 720-45275                 1.000  EACH|     653.59000        653.59|     619.68000        619.68|    1441.50000        1441.50
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0085 720-45410                42.000  EACH|    1324.63000      55634.46|    1510.11000      63424.62|    2115.75000       88861.50
  MANHOLE, C4                             |                            |                            |
0086 720-45410                 2.000  EACH|    1667.78000       3335.56|    1999.31000       3998.62|    2046.00000        4092.00
  MANHOLE, C4 , SANITARY                  |                            |                            |
0087 720-45415                 5.000  EACH|    2198.39000      10991.95|    2815.71000      14078.55|    2291.52000       11457.60
  MANHOLE, D4                             |                            |                            |
0088 720-98174                 5.000  EACH|    1383.30000       6916.50|    1795.80000       8979.00|    1939.05000        9695.25
  INLET, B15                              |                            |                            |
0089 720-98555                 3.000  EACH|    1383.30000       4149.90|    1866.51000       5599.53|    1478.70000        4436.10
  INLET, C15                              |                            |                            |
0091 732-01525                13.000  EACH|    1011.65000      13151.45|     646.68000       8406.84|     190.65000        2478.45
  VALVE BOX                               |                            |                            |
0092 732-01525                13.000  EACH|     353.86000       4600.18|     100.28000       1303.64|     167.40000        2176.20
  VALVE BOX , REMOVE                      |                            |                            |
0094 732-04987                 1.000  EACH|     741.39000        741.39|     764.60000        764.60|    1447.08000        1447.08
  CONNECTION , FORCE MAIN AT MANHOLE      |                            |                            |
0095 732-04996                 2.000  EACH|     562.22000       1124.44|     927.20000       1854.40|     418.50000         837.00
  CUT AND PLUG EXISTING 50mm AND 100 mm   |                            |                            |
  FORCE MAIN                              |                            |                            |
0096 732-90573               348.000  m   |      44.46000      15472.08|      60.78000      21151.44|      68.82000       23949.36
  WATER SERVICE LINE, 18.75 mm            |                            |                            |
0097 732-91742                 2.000  EACH|    3740.23000       7480.46|    2214.89000       4429.78|    1844.19000        3688.38
  FIRE HYDRANT                            |                            |                            |
0098 732-91742                 5.000  EACH|     353.86000       1769.30|     488.04000       2440.20|     372.00000        1860.00
  FIRE HYDRANT ADJUST TO GRADE            |                            |                            |
0099 801-04308                 7.000  EACH|     234.59000       1642.13|     237.60000       1663.20|     350.00000        2450.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0100 801-06207             23025.000  m   |       0.91000      20952.75|       1.89000      43517.25|       1.75000       40293.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0102 801-06605                13.000  EACH|     106.63000       1386.19|     108.00000       1404.00|     110.00000        1430.00
  BARRICADE, IIIA                         |                            |                            |
0103 801-06606                 8.000  EACH|     106.63000        853.04|     108.00000        864.00|     125.00000        1000.00
  BARRICADE, IIIB                         |                            |                            |
0104 801-06625                22.000  EACH|      95.97000       2111.34|      97.20000       2138.40|      95.00000        2090.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0105 801-06640                32.000  EACH|     165.28000       5288.96|     167.40000       5356.80|     110.00000        3520.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0106 801-06645                 2.000  EACH|      31.99000         63.98|      32.40000         64.80|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0107 801-06710               120.000  DAY |      19.08000       2289.60|      15.12000       1814.40|      14.00000        1680.00
  FLASHING ARROW SIGN                     |                            |                            |
0108 801-06775                        LUMP|   50296.98000      50296.98|   90840.61000      90840.61|  124000.00000      124000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0109 802-02293                 0.620  m3  |     679.44000        421.25|     733.80000        454.96|     679.44000         421.25
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0110 802-05701               121.500  m   |      28.76000       3494.34|      31.06000       3773.79|      28.76000        3494.34
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0111 802-76015                 1.500  m2  |     306.58000        459.87|     331.11000        496.67|     306.58000         459.87
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0112 802-76025                23.190  m2  |      49.63000       1150.92|      53.60000       1242.98|      49.63000        1150.92
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0113 802-76035                23.090  m2  |      49.63000       1145.96|      53.60000       1237.62|      49.63000        1145.96
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0114 802-76095                85.800  kg  |       6.01000        515.66|       6.49000        556.84|       6.01000         515.66
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0115 805-01836               756.000  m   |       2.32000       1753.92|       2.51000       1897.56|       2.32000        1753.92
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0116 805-01842                13.000  EACH|     567.64000       7379.32|     613.05000       7969.65|     567.64000        7379.32
  HANDHOLE, SIGNAL                        |                            |                            |
0117 805-01844               771.000  m   |      27.59000      21271.89|      29.80000      22975.80|      27.59000       21271.89
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0118 805-01879                 2.000  EACH|     413.64000        827.28|     446.73000        893.46|     413.64000         827.28
  SIGNAL SERVICE, INSTALL                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0120 805-78100                 2.000  EACH|   10023.69000      20047.38|   10825.59000      21651.18|   10023.69000       20047.38
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0121 805-78205                14.000  EACH|     568.38000       7957.32|     613.85000       8593.90|     568.38000        7957.32
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0122 805-78230                 2.000  EACH|     735.76000       1471.52|     794.62000       1589.24|     735.76000        1471.52
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0123 805-78415                 5.000  EACH|    1163.88000       5819.40|    1256.99000       6284.95|    1163.88000        5819.40
  SPAN, CATENARY, AND TETHER              |                            |                            |
0124 805-78420                 6.000  EACH|     191.63000       1149.78|     206.96000       1241.76|     191.63000        1149.78
  DISCONNECT HANGER                       |                            |                            |
0125 805-78467                48.000  m   |       3.86000        185.28|       4.17000        200.16|       3.86000         185.28
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0126 805-78470              1192.000  m   |       0.83000        989.36|       0.90000       1072.80|       0.83000         989.36
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0127 805-78485               118.000  m   |       2.65000        312.70|       2.86000        337.48|       2.65000         312.70
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0128 805-78490               309.000  m   |       2.98000        920.82|       3.22000        994.98|       2.98000         920.82
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0129 805-78785                12.000  EACH|     522.92000       6275.04|     564.75000       6777.00|     522.92000        6275.04
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0130 805-78795               462.000  m   |      20.64000       9535.68|      22.29000      10297.98|      20.64000        9535.68
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0131 805-78906                 6.000  EACH|    1682.06000      10092.36|    1816.62000      10899.72|    1682.06000       10092.36
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0132 805-78925                 2.000  EACH|     827.28000       1654.56|     893.46000       1786.92|     827.28000        1654.56
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0133 805-81032                 6.000  EACH|    2434.34000      14606.04|    2629.09000      15774.54|    2434.34000       14606.04
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0134 805-91710              3657.600  m   |       6.08000      22238.21|       6.57000      24030.43|       6.08000       22238.21
  FLEXIBLE CONDUIT, 40 mm , INSTALL       |                            |                            |
0135 807-04651              3402.000  m   |       0.77000       2619.54|       0.83000       2823.66|       0.77000        2619.54
  WIRE , AWG, NO. 12 COPPER STRANDED, 2   |                            |                            |
  1C POLE CIRCUIT, INSTALL                |                            |                            |
0137 807-04653                93.000  EACH|     106.92000       9943.56|     115.47000      10738.71|     106.92000        9943.56
  LIGHTING FOUNDATION , SCREW-IN ANCHOR   |                            |                            |
  BASE, INSTALL                           |                            |                            |
0138 807-83756                93.000  EACH|     132.55000      12327.15|     143.15000      13312.95|     132.55000       12327.15
  LIGHT POLE, 12.2 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE , INSTALL              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0139 807-86620                93.000  EACH|      55.23000       5136.39|      59.65000       5547.45|      55.23000        5136.39
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT , INSTALL              |                            |                            |
0140 807-86915               279.000  EACH|       6.63000       1849.77|       7.16000       1997.64|       6.63000        1849.77
  CONNECTOR KIT, FUSED , INSTALL          |                            |                            |
0141 807-95514                61.000  EACH|     165.46000      10093.06|     178.70000      10900.70|     165.46000       10093.06
  SERVICE POINT RISER , INSTALL           |                            |                            |
0142 808-03178                12.000  EACH|     100.00000       1200.00|     108.00000       1296.00|     100.00000        1200.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0143 808-03179                12.000  EACH|     120.00000       1440.00|     129.60000       1555.20|     120.00000        1440.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0144 808-06701               966.000  m   |       0.90000        869.40|       0.97000        937.02|       0.90000         869.40
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0145 808-06703              1196.500  m   |       0.90000       1076.85|       0.97000       1160.61|       0.90000        1076.85
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0146 808-75051               367.000  m   |       3.00000       1101.00|       3.24000       1189.08|       3.00000        1101.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0147 808-75054               451.000  m   |       3.00000       1353.00|       3.24000       1461.24|       3.00000        1353.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0148 808-75059               528.000  m   |       3.00000       1584.00|       3.24000       1710.72|       3.00000        1584.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0149 808-75063                90.000  m   |       3.00000        270.00|       3.24000        291.60|       3.00000         270.00
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   100 mm                                 |                            |                            |
0150 808-75067                88.000  m   |      20.00000       1760.00|      21.60000       1900.80|      20.00000        1760.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0151 808-75240               890.000  m   |       0.90000        801.00|       0.97000        863.30|       0.90000         801.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0152 808-75245              4598.000  m   |       0.90000       4138.20|       0.97000       4460.06|       0.90000        4138.20
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0153 808-75256               165.300  m   |       2.50000        413.25|       2.70000        446.31|       2.50000         413.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 200 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
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====================================================================================================================================
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                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0154 808-75260                66.000  m   |       3.50000        231.00|       3.78000        249.48|       3.50000         231.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0155 808-75274               430.000  m   |       2.50000       1075.00|       2.70000       1161.00|       2.50000        1075.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0156 808-75278               218.000  m   |       3.50000        763.00|       3.78000        824.04|       3.50000         763.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0157 808-75297               101.100  m   |       8.00000        808.80|       8.64000        873.50|       8.00000         808.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0158 808-75320                33.000  EACH|      45.00000       1485.00|      48.60000       1603.80|      45.00000        1485.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0159 808-75325                33.000  EACH|      55.00000       1815.00|      59.40000       1960.20|      55.00000        1815.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0160 808-75998               666.000  EACH|      19.50000      12987.00|      21.01000      13992.66|      19.45000       12953.70
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0161 732-04994                13.000  EACH|     590.42000       7675.46|     651.06000       8463.78|     806.31000       10482.03
  METER BOX ASSEMBLY                      |                            |                            |
0162 732-04749                34.000  m   |     962.38000      32720.92|    1390.12000      47264.08|     771.90000       26244.60
  CASING , 450 mm STEEL PIPE, BORE AND    |                            |                            |
  JACK WITH 200 mm CARRIER PIPE           |                            |                            |
0163 611-06497                43.000  EACH|     125.00000       5375.00|     135.00000       5805.00|     125.00000        5375.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0164 807-04651               356.000  m   |       3.31000       1178.36|       3.57000       1270.92|       3.31000        1178.36
  WIRE , INTERCONNECT, 22 GA., 12 PAIR    |                            |                            |
  TWISTED TELEMETRY, CABLE                |                            |                            |
0165 807-04651              3657.600  m   |       5.52000      20189.95|       5.96000      21799.30|       5.52000       20189.95
  WIRE , INSTALL NO. 4 TRIPLEX ALUMINUM   |                            |                            |
  IN CONDUIT                              |                            |                            |
0166 801-06218                35.000  m   |      15.60000        546.00|      16.20000        567.00|      15.00000         525.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0167 803-76125                 8.000  EACH|    5944.56000      47556.48|    6420.12000      51360.96|    5944.56000       47556.48
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0168 802-02190                16.000  EACH|    1682.06000      26912.96|    1816.62000      29065.92|    1682.06000       26912.96
  OVERHEAD SIGN STRUCTURE FOUNDATION,     |                            |                            |
  CONCRETE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1609544              |(3) 35-1139301
                                          |HUNT PAVING COMPANY, INC.   |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0169 805-78784                12.000  EACH|     209.14000       2509.68|     225.87000       2710.44|     209.14000        2509.68
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
     SECTION TOTALS                       |             $  3,299,689.34|             $  3,469,507.07|                $  3,541,723.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,299,689.34|             $  3,469,507.07|                $  3,541,723.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1136349              |
                                          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR AND RESURFACE
                                          |                            |                            |
0001 105-06790                24.000  MOS |    1475.00000      35400.00|    1681.30000      40351.20|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|  100000.00000     100000.00|  123213.00000     123213.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  178000.00000     178000.00|  180000.00000     180000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   73500.00000      73500.00|   91000.00000      91000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02241               507.300  m   |       9.50000       4819.35|      10.23000       5189.68|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02273               360.800  m2  |      11.00000       3968.80|      11.67000       4210.54|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0008 202-06542                 4.000  EACH|   12000.00000      48000.00|    1578.75000       6315.00|
  RELOCATE 200 mm WATER LINE AROUND INLET,|                            |                            |
   WITH FITTINGS                          |                            |                            |
0009 202-06542                 3.000  EACH|   12000.00000      36000.00|    1578.66000       4735.98|
  RELOCATE AND LOWER 200 mm WATER MAIN,   |                            |                            |
  WITH FITTINGS                           |                            |                            |
0010 202-60820             26948.000  m2  |       1.00000      26948.00|       0.88000      23714.24|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-74050                 1.000  EACH|     455.00000        455.00|     502.20000        502.20|
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0012 203-02000              6376.300  m3  |      19.85000     126569.56|      17.53000     111776.54|
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070              2933.000  m3  |       8.25000      24197.25|      19.26000      56489.58|
  BORROW                                  |                            |                            |
0014 205-06933                10.000  EACH|      56.70000        567.00|      62.52000        625.20|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0015 205-06937              2050.000  m   |       5.00000      10250.00|       5.50000      11275.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0016 211-02060              3832.000  m3  |      23.20000      88902.40|      25.88000      99172.16|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-04075                63.000  Mg  |      27.00000       1701.00|      31.57000       1988.91|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0018 303-52308              2900.000  Mg  |      20.00000      58000.00|      24.75000      71775.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 304-06464               240.000  m3  |      47.00000      11280.00|      48.16000      11558.40|
  SUBBASE FOR PCCP                        |                            |                            |
0020 305-05206              1228.000  Mg  |      46.00000      56488.00|      53.65000      65882.20|
  WIDENING WITH HMA                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1136349              |
                                          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 305-06083                64.000  Mg  |     220.00000      14080.00|     106.85000       6838.40|
  HMA PATCHING FOR RIGID PAVEMENT OR BASE |                            |                            |
0022 305-92470                93.000  m2  |     150.00000      13950.00|     181.87000      16913.91|
  PORTLAND CEMENT CONCRETE FOR PAVEMENT   |                            |                            |
  PATCHING                                |                            |                            |
0023 401-05437              7988.000  Mg  |      33.00000     263604.00|      36.60000     292360.80|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0024 401-05455              7040.000  Mg  |      32.45000     228448.00|      36.71000     258438.40|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0025 401-05456              3200.000  Mg  |      46.50000     148800.00|      54.56000     174592.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0026 402-05475              2663.000  Mg  |      34.00000      90542.00|      44.33000     118050.79|
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0027 402-05481                41.000  Mg  |      85.00000       3485.00|      92.07000       3774.87|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 404-05511               224.000  m2  |       9.75000       2184.00|      17.05000       3819.20|
  SEAL COAT, 2                            |                            |                            |
0029 405-05517                 1.760  Mg  |     225.00000        396.00|    1008.96000       1775.77|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                31.900  Mg  |     225.00000       7177.50|     221.65000       7070.64|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 502-06457              1545.000  m2  |      37.25000      57551.25|      60.30000      93163.50|
  PCCP, 225 mm                            |                            |                            |
0032 503-03489               654.000  EACH|       7.70000       5035.80|      32.26000      21098.04|
  RETROFITTED TIE BARS                    |                            |                            |
0033 503-05240               226.000  m   |      28.25000       6384.50|      24.97000       5643.22|
  D-1 CONTRACTION JOINT                   |                            |                            |
0034 605-06090                49.400  m   |      66.00000       3260.40|      73.73000       3642.26|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0035 605-06120                71.600  m   |      58.00000       4152.80|      74.97000       5367.85|
  CURB, CONCRETE                          |                            |                            |
0036 605-06140              5023.500  m   |      32.00000     160752.00|      30.77000     154573.10|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0037 605-06155               571.000  m   |      55.60000      31747.60|      48.60000      27750.60|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0038 605-06255               373.400  m2  |      54.85000      20480.99|      61.14000      22829.68|
  CENTER CURB, D, CONCRETE                |                            |                            |
0039 605-94082                11.000  EACH|     900.00000       9900.00|    1216.22000      13378.42|
  CURB TURNOUT, CONCRETE                  |                            |                            |
0040 610-05527               807.000  Mg  |      51.10000      41237.70|      76.16000      61461.12|
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :
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                                          |(4) 35-0918397              |(5) 35-1136349              |
                                          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 611-05330              5261.000  m2  |      36.00000     189396.00|      43.98000     231378.78|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0043 616-02320               208.500  m2  |       8.00000       1668.00|       2.77000        577.55|
  GEOTEXTILES                             |                            |                            |
0044 616-05689               143.500  Mg  |      36.00000       5166.00|      38.25000       5488.88|
  RIPRAP, CLASS 2                         |                            |                            |
0045 616-06405                62.300  Mg  |      44.00000       2741.20|      29.50000       1837.85|
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 2.000  EACH|     775.00000       1550.00|     852.49000       1704.98|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-02770                27.000  m2  |       5.10000        137.70|       5.62000        151.74|
  EROSION CONTROL BLANKET                 |                            |                            |
0048 621-06545                 2.360  Mg  |     777.00000       1833.72|     855.90000       2019.92|
  FERTILIZER                              |                            |                            |
0049 621-06554               421.000  kg  |       9.40000       3957.40|      10.34000       4353.14|
  SEED MIXTURE, U                         |                            |                            |
0050 621-06557                15.400  kg  |      23.80000        366.52|      26.26000        404.40|
  SEED MIXTURE, T                         |                            |                            |
0051 621-06565                11.800  Mg  |     592.00000       6985.60|     652.44000       7698.79|
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567               365.000  kL  |       0.57000        208.05|       0.63000        229.95|
  WATER                                   |                            |                            |
0053 621-06575             20282.400  m2  |       3.15000      63889.56|       3.47000      70379.93|
  SODDING, NURSERY                        |                            |                            |
0054 715-05024                63.700  m   |     170.00000      10829.00|     239.96000      15285.45|
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0055 715-05048              1851.000  m   |       8.25000      15270.75|       9.09000      16825.59|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053                 7.000  m   |      51.50000        360.50|      56.83000        397.81|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0057 715-05149               521.000  m   |     108.00000      56268.00|      65.61000      34182.81|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05151              1120.000  m   |     110.00000     123200.00|      77.48000      86777.60|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0059 715-05152               850.000  m   |     126.00000     107100.00|      86.18000      73253.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0060 715-05153               175.800  m   |     134.00000      23557.20|      95.81000      16843.40|
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0061 715-05154                56.000  m   |     135.00000       7560.00|     122.53000       6861.68|
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 715-05159                34.400  m   |     260.00000       8944.00|     296.32000      10193.41|
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0063 715-05171                20.000  m   |      85.00000       1700.00|      77.45000       1549.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0064 715-05173                15.500  m   |     110.00000       1705.00|     108.24000       1677.72|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0065 715-05408                85.000  m   |     220.00000      18700.00|     186.74000      15872.90|
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0066 715-05596                 2.600  m   |     430.00000       1118.00|     139.79000        363.45|
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0067 715-05756                 1.000  m   |    1100.00000       1100.00|     161.88000        161.88|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0068 715-06813                 3.000  m   |     485.00000       1455.00|       8.56000         25.68|
  PIPE, SANITARY SEWER, 50 mm             |                            |                            |
0069 715-06814                 3.000  m   |     485.00000       1455.00|      11.71000         35.13|
  PIPE, SANITARY SEWER, 100 mm            |                            |                            |
0070 715-46005                 1.000  EACH|     250.00000        250.00|     426.93000        426.93|
  PIPE END SECTION, 375 mm                |                            |                            |
0071 715-46010                 5.000  EACH|     265.00000       1325.00|     493.87000       2469.35|
  PIPE END SECTION, 450 mm                |                            |                            |
0072 715-46020                 3.000  EACH|     730.00000       2190.00|     375.17000       1125.51|
  PIPE END SECTION, 600 mm                |                            |                            |
0075 718-06531                 1.000  EACH|     515.00000        515.00|     568.33000        568.33|
  OUTLET PROTECTOR, 3                     |                            |                            |
0076 718-06532              1000.000  m   |       3.45000       3450.00|       3.81000       3810.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0077 718-52610               355.400  m3  |      36.00000      12794.40|      39.78000      14137.81|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0078 718-99153              3887.000  m2  |       1.05000       4081.35|       1.82000       7074.34|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0079 720-44000                10.000  EACH|     400.00000       4000.00|     164.25000       1642.50|
  CASTING, ADJUST TO GRADE                |                            |                            |
0080 720-45045                40.000  EACH|    1545.00000      61800.00|    1270.78000      50831.20|
  INLET, J10                              |                            |                            |
0081 720-45055                 6.000  EACH|    1580.00000       9480.00|    1299.23000       7795.38|
  INLET, M10                              |                            |                            |
0082 720-45260                 7.000  EACH|    1100.00000       7700.00|     651.29000       4559.03|
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0083 720-45265                 1.000  EACH|    1120.00000       1120.00|     835.01000        835.01|
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0084 720-45275                 1.000  EACH|    1280.00000       1280.00|     962.43000        962.43|
  PIPE CATCH BASIN, 600 mm                |                            |                            |
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0085 720-45410                42.000  EACH|    2000.00000      84000.00|    1959.22000      82287.24|
  MANHOLE, C4                             |                            |                            |
0086 720-45410                 2.000  EACH|    3825.00000       7650.00|    3726.85000       7453.70|
  MANHOLE, C4 , SANITARY                  |                            |                            |
0087 720-45415                 5.000  EACH|    3575.00000      17875.00|    3702.47000      18512.35|
  MANHOLE, D4                             |                            |                            |
0088 720-98174                 5.000  EACH|    2243.00000      11215.00|    1693.66000       8468.30|
  INLET, B15                              |                            |                            |
0089 720-98555                 3.000  EACH|    2278.00000       6834.00|    1718.69000       5156.07|
  INLET, C15                              |                            |                            |
0091 732-01525                13.000  EACH|    2480.00000      32240.00|     122.76000       1595.88|
  VALVE BOX                               |                            |                            |
0092 732-01525                13.000  EACH|     730.00000       9490.00|      67.28000        874.64|
  VALVE BOX , REMOVE                      |                            |                            |
0094 732-04987                 1.000  EACH|    3660.00000       3660.00|     794.06000        794.06|
  CONNECTION , FORCE MAIN AT MANHOLE      |                            |                            |
0095 732-04996                 2.000  EACH|    3660.00000       7320.00|     369.54000        739.08|
  CUT AND PLUG EXISTING 50mm AND 100 mm   |                            |                            |
  FORCE MAIN                              |                            |                            |
0096 732-90573               348.000  m   |     163.00000      56724.00|      74.03000      25762.44|
  WATER SERVICE LINE, 18.75 mm            |                            |                            |
0097 732-91742                 2.000  EACH|    3825.00000       7650.00|    2432.32000       4864.64|
  FIRE HYDRANT                            |                            |                            |
0098 732-91742                 5.000  EACH|    1465.00000       7325.00|     648.46000       3242.30|
  FIRE HYDRANT ADJUST TO GRADE            |                            |                            |
0099 801-04308                 7.000  EACH|     227.00000       1589.00|     431.93000       3023.51|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0100 801-06207             23025.000  m   |       1.80000      41445.00|       3.55000      81738.75|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0102 801-06605                13.000  EACH|     103.00000       1339.00|     181.86000       2364.18|
  BARRICADE, IIIA                         |                            |                            |
0103 801-06606                 8.000  EACH|     103.00000        824.00|     193.23000       1545.84|
  BARRICADE, IIIB                         |                            |                            |
0104 801-06625                22.000  EACH|      93.00000       2046.00|     102.30000       2250.60|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0105 801-06640                32.000  EACH|     160.00000       5120.00|     215.96000       6910.72|
  CONSTRUCTION SIGN, A                    |                            |                            |
0106 801-06645                 2.000  EACH|      31.00000         62.00|      56.83000        113.66|
  CONSTRUCTION SIGN, B                    |                            |                            |
0107 801-06710               120.000  DAY |      14.50000       1740.00|      20.55000       2466.00|
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1136349              |
                                          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0108 801-06775                        LUMP|   74000.00000      74000.00|  111082.47000     111082.47|
  MAINTAINING TRAFFIC                     |                            |                            |
0109 802-02293                 0.620  m3  |     700.00000        434.00|     772.28000        478.81|
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0110 802-05701               121.500  m   |      29.65000       3602.48|      32.69000       3971.84|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0111 802-76015                 1.500  m2  |     316.00000        474.00|     348.47000        522.71|
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0112 802-76025                23.190  m2  |      51.00000       1182.69|      56.41000       1308.15|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0113 802-76035                23.090  m2  |      51.00000       1177.59|      56.41000       1302.51|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0114 802-76095                85.800  kg  |       6.20000        531.96|       6.83000        586.01|
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0115 805-01836               756.000  m   |       2.40000       1814.40|       2.64000       1995.84|
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0116 805-01842                13.000  EACH|     585.00000       7605.00|     645.21000       8387.73|
  HANDHOLE, SIGNAL                        |                            |                            |
0117 805-01844               771.000  m   |      28.50000      21973.50|      31.36000      24178.56|
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0118 805-01879                 2.000  EACH|     427.00000        854.00|     470.16000        940.32|
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0120 805-78100                 2.000  EACH|   10400.00000      20800.00|   11393.44000      22786.88|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0121 805-78205                14.000  EACH|     586.00000       8204.00|     646.05000       9044.70|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0122 805-78230                 2.000  EACH|     759.00000       1518.00|     836.30000       1672.60|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0123 805-78415                 5.000  EACH|    1200.00000       6000.00|    1322.93000       6614.65|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0124 805-78420                 6.000  EACH|     198.00000       1188.00|     217.82000       1306.92|
  DISCONNECT HANGER                       |                            |                            |
0125 805-78467                48.000  m   |       4.00000        192.00|       4.39000        210.72|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1136349              |
                                          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0126 805-78470              1192.000  m   |       0.85000       1013.20|       0.94000       1120.48|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0127 805-78485               118.000  m   |       2.75000        324.50|       3.01000        355.18|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0128 805-78490               309.000  m   |       3.10000        957.90|       3.39000       1047.51|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0129 805-78785                12.000  EACH|    1270.00000      15240.00|     594.38000       7132.56|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0130 805-78795               462.000  m   |      21.25000       9817.50|      23.46000      10838.52|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0131 805-78906                 6.000  EACH|    1734.00000      10404.00|    1911.92000      11471.52|
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0132 805-78925                 2.000  EACH|     854.00000       1708.00|     940.33000       1880.66|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0133 805-81032                 6.000  EACH|    4730.00000      28380.00|    2767.00000      16602.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0134 805-91710              3657.600  m   |       6.25000      22860.00|       6.91000      25274.02|
  FLEXIBLE CONDUIT, 40 mm , INSTALL       |                            |                            |
0135 807-04651              3402.000  m   |       0.80000       2721.60|       0.88000       2993.76|
  WIRE , AWG, NO. 12 COPPER STRANDED, 2   |                            |                            |
  1C POLE CIRCUIT, INSTALL                |                            |                            |
0137 807-04653                93.000  EACH|     110.25000      10253.25|     121.53000      11302.29|
  LIGHTING FOUNDATION , SCREW-IN ANCHOR   |                            |                            |
  BASE, INSTALL                           |                            |                            |
0138 807-83756                93.000  EACH|     136.65000      12708.45|     150.66000      14011.38|
  LIGHT POLE, 12.2 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE , INSTALL              |                            |                            |
0139 807-86620                93.000  EACH|      57.00000       5301.00|      62.78000       5838.54|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT , INSTALL              |                            |                            |
0140 807-86915               279.000  EACH|       6.85000       1911.15|       7.54000       2103.66|
  CONNECTOR KIT, FUSED , INSTALL          |                            |                            |
0141 807-95514                61.000  EACH|     170.60000      10406.60|     188.07000      11472.27|
  SERVICE POINT RISER , INSTALL           |                            |                            |
0142 808-03178                12.000  EACH|     124.00000       1488.00|     136.40000       1636.80|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0143 808-03179                12.000  EACH|     134.00000       1608.00|     147.76000       1773.12|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1136349              |
                                          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0144 808-06701               966.000  m   |       1.05000       1014.30|       1.14000       1101.24|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0145 808-06703              1196.500  m   |       1.00000       1196.50|       1.11000       1328.12|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0146 808-75051               367.000  m   |       3.65000       1339.55|       4.02000       1475.34|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0147 808-75054               451.000  m   |       3.65000       1646.15|       4.02000       1813.02|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0148 808-75059               528.000  m   |       3.67000       1937.76|       4.05000       2138.40|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0149 808-75063                90.000  m   |       3.67000        330.30|       4.05000        364.50|
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   100 mm                                 |                            |                            |
0150 808-75067                88.000  m   |      21.65000       1905.20|      23.87000       2100.56|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0151 808-75240               890.000  m   |       1.15000       1023.50|       1.14000       1014.60|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0152 808-75245              4598.000  m   |       1.00000       4598.00|       1.11000       5103.78|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0153 808-75256               165.300  m   |       2.80000        462.84|       3.07000        507.47|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 200 mm   |                            |                            |
0154 808-75260                66.000  m   |       4.15000        273.90|       4.60000        303.60|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0155 808-75274               430.000  m   |       2.80000       1204.00|       3.07000       1320.10|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0156 808-75278               218.000  m   |       4.15000        904.70|       4.60000       1002.80|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0157 808-75297               101.100  m   |       9.80000        990.78|      10.80000       1091.88|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,161,289.19                                                  ROUTE :
     CALL ORDER   : 280                     CONTRACT ID : R -25826-A                   COUNTIES : MADISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1136349              |
                                          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0158 808-75320                33.000  EACH|      42.00000       1386.00|      46.60000       1537.80|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0159 808-75325                33.000  EACH|      54.00000       1782.00|      60.24000       1987.92|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0160 808-75998               666.000  EACH|      20.00000      13320.00|      22.11000      14725.26|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0161 732-04994                13.000  EACH|    2480.00000      32240.00|     485.87000       6316.31|
  METER BOX ASSEMBLY                      |                            |                            |
0162 732-04749                34.000  m   |     855.00000      29070.00|     817.67000      27800.78|
  CASING , 450 mm STEEL PIPE, BORE AND    |                            |                            |
  JACK WITH 200 mm CARRIER PIPE           |                            |                            |
0163 611-06497                43.000  EACH|     129.00000       5547.00|     142.08000       6109.44|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0164 807-04651               356.000  m   |       3.40000       1210.40|       3.76000       1338.56|
  WIRE , INTERCONNECT, 22 GA., 12 PAIR    |                            |                            |
  TWISTED TELEMETRY, CABLE                |                            |                            |
0165 807-04651              3657.600  m   |       6.75000      24688.80|       6.27000      22933.15|
  WIRE , INSTALL NO. 4 TRIPLEX ALUMINUM   |                            |                            |
  IN CONDUIT                              |                            |                            |
0166 801-06218                35.000  m   |       4.65000        162.75|      20.69000        724.15|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0167 803-76125                 8.000  EACH|    6128.00000      49024.00|    6756.89000      54055.12|
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0168 802-02190                16.000  EACH|    1734.00000      27744.00|    1911.92000      30590.72|
  OVERHEAD SIGN STRUCTURE FOUNDATION,     |                            |                            |
  CONCRETE                                |                            |                            |
0169 805-78784                12.000  EACH|     215.60000       2587.20|     237.72000       2852.64|
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
     SECTION TOTALS                       |             $  3,568,816.25|             $  3,680,134.55|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,568,816.25|             $  3,680,134.55|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    88,387.16                                                  ROUTE : SR 60
     CALL ORDER   : 290                     CONTRACT ID : R -25829-A                   COUNTIES : CLARK
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 06/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : C850001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $     86,600.00     100.0000%
   2   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $     87,949.00     101.5577%
   3   35-1310863     JACOBI SODDING SERVICE                                                 $     97,457.11     112.5370%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $    105,547.72     121.8795%
   5   35-1315965     FOX CONTRACTORS CORP.                                                  $    159,079.75     183.6948%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-2031359              |(3) 35-1310863
                                          |GOHMANN ASPHALT & CONSTR., I|HERITAGE INDUSTRIAL SERVICES|JACOBI SODDING SERVICE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
                                          |                            |                            |
0001 110-01001                        LUMP|    4283.20000       4283.20|    5882.49000       5882.49|    8225.00000        8225.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 203-02000              2091.000  m3  |      14.20000      29692.20|       7.50000      15682.50|      12.10000       25301.10
  EXCAVATION, COMMON                      |                            |                            |
0003 621-01004                 1.000  EACH|     950.00000        950.00|     997.50000        997.50|     515.00000         515.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-04258               140.400  kg  |       7.00000        982.80|       6.14000        862.06|       8.15000        1144.26
  SEED MIXTURE , ANNUAL RYE GRASS         |                            |                            |
0005 621-04258                 4.200  kg  |     900.00000       3780.00|    1491.00000       6262.20|     895.00000        3759.00
  SEED MIXTURE , COMPOSITE MIX            |                            |                            |
0006 621-06545                 1.210  Mg  |     600.00000        726.00|     656.25000        794.06|     635.00000         768.35
  FERTILIZER                              |                            |                            |
0007 621-06565                12.090  Mg  |     520.00000       6286.80|     525.00000       6347.25|     490.00000        5924.10
  MULCHING MATERIAL                       |                            |                            |
0008 621-06737                39.600  kg  |      65.00000       2574.00|      88.20000       3492.72|      65.50000        2593.80
  SEED MIXTURE, EMERGENT WETLAND          |                            |                            |
0009 622-04747                10.000  EACH|     150.00000       1500.00|      68.25000        682.50|     187.00000        1870.00
  NESTING BOX , EASTERN BLUEBIRD          |                            |                            |
0010 622-91786              2630.000  EACH|       6.80000      17884.00|       6.72000      17673.60|       9.80000       25774.00
  SEEDLING                                |                            |                            |
0011 622-91786               275.000  EACH|      35.00000       9625.00|      50.40000      13860.00|      38.50000       10587.50
  SEEDLING , 3 GALLON CONTAINER GROWN     |                            |                            |
0012 624-92647                 0.030  ha  |   10000.00000        300.00|   17850.00000        535.50|    5500.00000         165.00
  HERBICIDE TREATMENT                     |                            |                            |
0013 802-96248                40.800  m   |      20.00000        816.00|      26.78000       1092.62|      12.50000         510.00
  POST, WOOD, 100 mm X 100 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    88,387.16                                                  ROUTE : SR 60
     CALL ORDER   : 290                     CONTRACT ID : R -25829-A                   COUNTIES : CLARK
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-2031359              |(3) 35-1310863
                                          |GOHMANN ASPHALT & CONSTR., I|HERITAGE INDUSTRIAL SERVICES|JACOBI SODDING SERVICE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 105-06790                 8.000  MOS |     900.00000       7200.00|    1723.00000      13784.00|    1290.00000       10320.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
     SECTION TOTALS                       |             $     86,600.00|             $     87,949.00|                $     97,457.11
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     86,600.00|             $     87,949.00|                $     97,457.11
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    88,387.16                                                  ROUTE : SR 60
     CALL ORDER   : 290                     CONTRACT ID : R -25829-A                   COUNTIES : CLARK
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1315965              |
                                          |YARDBERRY LANDSCAPE         |FOX CONTRACTORS CORP.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
                                          |                            |                            |
0001 110-01001                        LUMP|    4500.00000       4500.00|   12420.00000      12420.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 203-02000              2091.000  m3  |      10.00000      20910.00|      35.00000      73185.00|
  EXCAVATION, COMMON                      |                            |                            |
0003 621-01004                 1.000  EACH|     700.00000        700.00|     833.00000        833.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-04258               140.400  kg  |      10.00000       1404.00|      10.36000       1454.54|
  SEED MIXTURE , ANNUAL RYE GRASS         |                            |                            |
0005 621-04258                 4.200  kg  |     779.00000       3271.80|    1107.36000       4650.91|
  SEED MIXTURE , COMPOSITE MIX            |                            |                            |
0006 621-06545                 1.210  Mg  |    1200.00000       1452.00|     860.61000       1041.34|
  FERTILIZER                              |                            |                            |
0007 621-06565                12.090  Mg  |     400.00000       4836.00|     475.69000       5751.09|
  MULCHING MATERIAL                       |                            |                            |
0008 621-06737                39.600  kg  |     550.00000      21780.00|      82.65000       3272.94|
  SEED MIXTURE, EMERGENT WETLAND          |                            |                            |
0009 622-04747                10.000  EACH|     300.00000       3000.00|     245.00000       2450.00|
  NESTING BOX , EASTERN BLUEBIRD          |                            |                            |
0010 622-91786              2630.000  EACH|       5.50000      14465.00|       9.59000      25221.70|
  SEEDLING                                |                            |                            |
0011 622-91786               275.000  EACH|      45.00000      12375.00|      40.05000      11013.75|
  SEEDLING , 3 GALLON CONTAINER GROWN     |                            |                            |
0012 624-92647                 0.030  ha  |   15000.00000        450.00|   18000.00000        540.00|
  HERBICIDE TREATMENT                     |                            |                            |
0013 802-96248                40.800  m   |       9.90000        403.92|      89.35000       3645.48|
  POST, WOOD, 100 mm X 100 mm             |                            |                            |
0014 105-06790                 8.000  MOS |    2000.00000      16000.00|    1700.00000      13600.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
     SECTION TOTALS                       |             $    105,547.72|             $    159,079.75|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    105,547.72|             $    159,079.75|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 300 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,540,427.91                                                  ROUTE : 66
     CALL ORDER   : 300                     CONTRACT ID : R -25848-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 012100T

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  3,310,316.20     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,320,000.00     100.2925%
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $  3,519,148.00     106.3085%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1600.00000      16000.00|    1100.00000      11000.00|    1500.00000       15000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7500.00000       7500.00|    4820.00000       4820.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  165000.00000     165000.00|  165046.60000     165046.60|  175000.00000      175000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241              1280.000  m   |       9.00000      11520.00|       7.95000      10176.00|       8.00000       10240.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820             15440.000  m2  |       1.20000      18528.00|       0.60000       9264.00|       1.20000       18528.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93741                14.000  EACH|     120.00000       1680.00|     120.00000       1680.00|      75.00000        1050.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 303-04095              4600.000  Mg  |      15.00000      69000.00|      14.70000      67620.00|      18.50000       85100.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0008 305-05206              3410.000  Mg  |      32.00000     109120.00|      30.00000     102300.00|      42.00000      143220.00
  WIDENING WITH HMA                       |                            |                            |
0009 401-05455             23790.000  Mg  |      31.00000     737490.00|      34.00000     808860.00|      36.00000      856440.00
  QC/QA HMA INTERMEDIATE 19.0 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0010 401-05456             14270.000  Mg  |      43.00000     613610.00|      45.30000     646431.00|      45.75000      652852.50
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0011 401-05463             14550.000  Mg  |      29.00000     421950.00|      31.00000     451050.00|      32.50000      472875.00
  QC/QA HMA INTERMEDIATE 19.0 mm,         |                            |                            |
  SHOULDER --VOLUMETRIC                   |                            |                            |
0012 401-05464              8730.000  Mg  |      34.00000     296820.00|      33.00000     288090.00|      35.00000      305550.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
  --VOLUMETRIC                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 300 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,540,427.91                                                  ROUTE : 66
     CALL ORDER   : 300                     CONTRACT ID : R -25848-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 401-05467             42440.000  m   |       0.63000      26737.20|       0.52000      22068.80|       0.70000       29708.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0014 401-06264                        LUMP|    6500.00000       6500.00|    2700.00000       2700.00|    6000.00000        6000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0015 406-05520                60.000  Mg  |     200.00000      12000.00|     165.00000       9900.00|     250.00000       15000.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 506-06333              3410.000  m2  |      94.00000     320540.00|      92.00000     313720.00|      89.50000      305195.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0017 601-01115                12.000  m   |     105.00000       1260.00|     105.00000       1260.00|     107.00000        1284.00
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                            |                            |
0018 601-01625                 2.000  EACH|    1265.00000       2530.00|    1265.00000       2530.00|    1265.00000        2530.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0019 601-06037                 2.000  EACH|     630.00000       1260.00|     630.00000       1260.00|     635.00000        1270.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-94689                 2.000  EACH|    2200.00000       4400.00|    2200.00000       4400.00|    2250.00000        4500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-94690                 4.000  EACH|    3145.00000      12580.00|    3145.00000      12580.00|    3150.00000       12600.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0022 601-99105               350.000  m   |      34.50000      12075.00|      34.50000      12075.00|      35.00000       12250.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 610-05527              3820.000  Mg  |      46.00000     175720.00|      45.00000     171900.00|      50.00000      191000.00
  HMA FOR APPROACHES , QC/QA MIXES        |                            |                            |
0024 801-01093                16.000  EACH|    1275.00000      20400.00|    1330.00000      21280.00|    1375.00000       22000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0025 801-06203              2200.000  m   |       0.50000       1100.00|       0.82000       1804.00|       3.50000        7700.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0026 801-06207              2200.000  m   |       2.50000       5500.00|       3.00000       6600.00|       5.00000       11000.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0027 801-06640                36.000  EACH|     150.00000       5400.00|     150.00000       5400.00|     100.00000        3600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0028 801-06710               240.000  DAY |      17.00000       4080.00|      20.00000       4800.00|      14.50000        3480.00
  FLASHING ARROW SIGN                     |                            |                            |
0029 801-06775                        LUMP|  122120.00000     122120.00|   55000.00000      55000.00|   38000.00000       38000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0030 805-01843                 4.000  EACH|     300.00000       1200.00|     300.00000       1200.00|     305.00000        1220.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0031 805-02503              1200.000  m   |       1.00000       1200.00|       1.00000       1200.00|       1.00000        1200.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
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                                                                                                                   PAGE : 300 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,540,427.91                                                  ROUTE : 66
     CALL ORDER   : 300                     CONTRACT ID : R -25848-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 805-78795               240.000  m   |      26.25000       6300.00|      26.25000       6300.00|      26.50000        6360.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0033 805-92951                 6.000  EACH|     180.00000       1080.00|     180.00000       1080.00|     182.00000        1092.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0034 808-06701              5400.000  m   |       0.74000       3996.00|       0.74000       3996.00|       0.75000        4050.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0035 808-06703             21500.000  m   |       0.74000      15910.00|       0.74000      15910.00|       0.75000       16125.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0036 808-75245             21500.000  m   |       0.74000      15910.00|       0.74000      15910.00|       0.75000       16125.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0037 808-75297                90.000  m   |      10.00000        900.00|      10.00000        900.00|      10.25000         922.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0038 808-75320                18.000  EACH|      60.00000       1080.00|      60.00000       1080.00|      61.00000        1098.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0039 808-75325                 9.000  EACH|      90.00000        810.00|      90.00000        810.00|      91.00000         819.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0040 808-75998              1180.000  EACH|      19.50000      23010.00|      19.75000      23305.00|      20.00000       23600.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0041 808-97322                 2.000  EACH|     160.00000        320.00|     160.00000        320.00|     162.00000         324.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORDS (SIGNAL AHEAD),    |                            |                            |
  3.05 m                                  |                            |                            |
0043 202-60822               400.000  m2  |       5.60000       2240.00|       2.40000        960.00|       2.30000         920.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0044 804-04435               184.000  EACH|       3.00000        552.00|       6.10000       1122.40|       6.00000        1104.00
  DELINEATOR POST, REMOVE                 |                            |                            |
0045 804-06771               310.000  EACH|      26.00000       8060.00|      24.00000       7440.00|      28.50000        8835.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0046 405-05517                60.000  Mg  |     335.00000      20100.00|     315.00000      18900.00|     280.00000       16800.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0047 720-44000                 3.000  EACH|     625.00000       1875.00|     205.00000        615.00|     450.00000        1350.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0048 616-02320                66.000  m2  |       8.00000        528.00|       3.20000        211.20|       3.50000         231.00
  GEOTEXTILES FOR RIPRAP                  |                            |                            |
0049 616-06396               100.000  Mg  |      28.25000       2825.00|      31.25000       3125.00|      40.00000        4000.00
  RIPRAP                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,540,427.91                                                  ROUTE : 66
     CALL ORDER   : 300                     CONTRACT ID : R -25848-A                   COUNTIES : POSEY           VANDERBURGH
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  3,310,316.20|             $  3,320,000.00|                $  3,519,148.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,310,316.20|             $  3,320,000.00|                $  3,519,148.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 310 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  185  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0173025
                                                                                                  0173027
                                                                                                  0173025
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  6,875,977.50     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $  6,918,469.42     100.6179%
   3   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  7,298,752.41     106.1485%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  7,799,271.37     113.4278%
   5   35-1134435     FOERTSCH CONSTRUCTION                                                  $  7,875,542.74     114.5370%
   6   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  8,925,819.92     129.8116%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW BRIDGE - STR NO 41-26-8353, CONT. COMPOSITE PRESTRESSED
               CONC. BULB TEE BEAM
                                          |                            |                            |
0001 105-01925                23.000  MOS |    1500.00000      34500.00|    1200.00000      27600.00|    1270.95000       29231.85
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  136000.00000     136000.00|   79500.00000      79500.00|  134793.03000      134793.03
  CONSTRUCTION ENGINEERING                |                            |                            |
0005 110-01001                        LUMP|  336471.42000     336471.42|  350000.00000     350000.00|  369235.26000      369235.26
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0008 201-52370                        LUMP|  136000.00000     136000.00|  145000.00000     145000.00|   16243.35000       16243.35
  CLEARING RIGHT OF WAY                   |                            |                            |
0009 202-02240             22162.000  m2  |       4.75000     105269.50|       3.50000      77567.00|       3.65000       80891.30
  PAVEMENT, REMOVE                        |                            |                            |
0010 202-02286                 1.000  EACH|   73000.00000      73000.00|   65000.00000      65000.00|   64314.97000       64314.97
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-03000                        LUMP|    9900.00000       9900.00|    8800.00000       8800.00|    7809.30000        7809.30
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1                                   |                            |                            |
0013 202-74040                16.000  EACH|     167.35000       2677.60|     177.50000       2840.00|     597.16000        9554.56
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0014 202-74045                37.000  EACH|      57.90000       2142.30|      16.00000        592.00|      16.66000         616.42
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0015 202-74080                 1.000  EACH|    1606.50000       1606.50|     400.00000        400.00|    2566.39000        2566.39
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 310 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 203-02000             53066.000  m3  |       5.75000     305129.50|       6.79000     360318.14|       7.08000      375707.28
  EXCAVATION, COMMON                      |                            |                            |
0017 203-02045             10780.000  m3  |       6.10000      65758.00|       4.10000      44198.00|       4.28000       46138.40
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0018 203-02070              3249.000  m3  |       8.15000      26479.35|       6.81000      22125.69|       7.34000       23847.66
  BORROW                                  |                            |                            |
0019 206-51230               140.700  m3  |      12.00000       1688.40|      20.00000       2814.00|     230.91000       32489.04
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0020 211-02060              1616.900  m3  |      19.00000      30721.10|      25.00000      40422.50|      24.99000       40406.33
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 211-04422             19892.000  m3  |      40.00000     795680.00|      45.00000     895140.00|      41.59000      827308.28
  EXPANDED POLYSTYRENE FILL               |                            |                            |
0022 303-52308              7827.200  Mg  |      20.00000     156544.00|      18.00000     140889.60|      25.43000      199045.70
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 303-97820              2327.000  Mg  |      20.00000      46540.00|      19.00000      44213.00|      25.43000       59175.61
  AGGREGATE, 8                            |                            |                            |
0024 304-06464              5345.000  m3  |      55.00000     293975.00|      51.47000     275107.15|      37.88000      202468.60
  SUBBASE FOR PCCP                        |                            |                            |
0025 401-06264                        LUMP|    3000.00000       3000.00|    1950.00000       1950.00|    2030.42000        2030.42
  PROFILOGRAPH, HMA                       |                            |                            |
0026 402-05468              2837.330  Mg  |      37.00000     104981.21|      32.65000      92638.82|      34.03000       96554.34
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05470              1263.000  Mg  |      34.00000      42942.00|      34.05000      43005.15|      35.46000       44785.98
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0028 402-05474              3807.900  Mg  |      38.00000     144700.20|      34.90000     132895.71|      36.39000      138569.48
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477              1256.700  Mg  |      50.00000      62835.00|      51.85000      65159.90|      54.00000       67861.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481              1128.000  Mg  |      36.00000      40608.00|      31.95000      36039.60|      33.29000       37551.12
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 402-05490               313.500  Mg  |      42.00000      13167.00|      45.30000      14201.55|      47.17000       14787.80
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0032 405-05517                 7.540  Mg  |     400.00000       3016.00|     568.00000       4282.72|     592.24000        4465.49
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520                 8.090  Mg  |     200.00000       1618.00|     186.00000       1504.74|     195.12000        1578.52
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 501-03489                84.000  EACH|      12.28000       1031.52|       8.10000        680.40|       8.69000         729.96
  TIE BAR, RETROFIT                       |                            |                            |
0035 501-05050              1392.100  m2  |      65.00000      90486.50|      65.00000      90486.50|      79.15000      110184.72
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  150 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 501-05240              4949.100  m   |      18.00000      89083.80|      18.75000      92795.63|      19.55000       96754.91
  CONTRACTION JOINT, D1                   |                            |                            |
0037 501-06266                        LUMP|    5000.00000       5000.00|    3201.80000       3201.80|    3436.32000        3436.32
  PROFILOGRAPH, PCCP                      |                            |                            |
0038 501-06321             25859.250  m2  |      39.00000    1008510.75|      32.08000     829564.74|      38.92000     1006442.01
  QC/QA PCCP, 250 mm                      |                            |                            |
0039 503-05310                78.000  m   |     300.00000      23400.00|     750.00000      58500.00|     776.41000       60559.98
  TERMINAL JOINT , MODIFIED               |                            |                            |
0041 601-01625                 1.000  EACH|    1925.00000       1925.00|    1925.00000       1925.00|    1244.28000        1244.28
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0042 601-02103                25.300  m   |      47.00000       1189.10|      47.00000       1189.10|      53.12000        1343.94
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0043 601-02206               220.000  m   |      17.50000       3850.00|      17.50000       3850.00|      27.33000        6012.60
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0044 601-06233                 2.000  EACH|    6925.00000      13850.00|    6925.00000      13850.00|    8522.55000       17045.10
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            |
0045 601-94689                 4.000  EACH|    2100.00000       8400.00|    2100.00000       8400.00|    2394.85000        9579.40
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0046 601-99105               559.400  m   |      30.00000      16782.00|      30.00000      16782.00|      41.54000       23237.48
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0047 602-01064                56.000  m   |     220.00000      12320.00|     287.00000      16072.00|     250.52000       14029.12
  BARRIER, CONCRETE                       |                            |                            |
0048 602-06646              3417.000  m   |      52.00000     177684.00|      47.00000     160599.00|      68.44000      233859.48
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0049 603-06040              1978.000  m   |      13.40000      26505.20|      11.50000      22747.00|      14.60000       28878.80
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0050 605-06240               470.000  m2  |      54.00000      25380.00|      54.07000      25412.90|      56.36000       26489.20
  CENTER CURB, A, CONCRETE , MODIFIED     |                            |                            |
  WITH CORRUGATIONS                       |                            |                            |
0051 610-06257               705.000  m2  |      50.00000      35250.00|      70.00000      49350.00|      55.23000       38937.15
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0052 615-06490                17.000  EACH|     105.00000       1785.00|     105.00000       1785.00|      91.63000        1557.71
  RIGHT OF WAY MARKER                     |                            |                            |
0053 615-06505                21.000  EACH|     550.00000      11550.00|     430.00000       9030.00|     515.41000       10823.61
  MONUMENT, B                             |                            |                            |
0054 615-06515                19.000  EACH|     100.00000       1900.00|     105.00000       1995.00|     119.74000        2275.06
  MONUMENT, D                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 615-06527                 2.000  EACH|     400.00000        800.00|     415.00000        830.00|     411.29000         822.58
  MONUMENT, SECTION CORNER                |                            |                            |
0056 616-02320              2094.280  m2  |       2.00000       4188.56|       2.30000       4816.84|       2.14000        4481.76
  GEOTEXTILES                             |                            |                            |
0057 616-06405              1665.700  Mg  |      25.00000      41642.50|      17.00000      28316.90|      16.93000       28200.30
  RIPRAP, REVETMENT                       |                            |                            |
0058 621-01004                 2.000  EACH|     660.00000       1320.00|     660.00000       1320.00|     687.22000        1374.44
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0059 621-02770              2628.000  m2  |       1.90000       4993.20|       1.90000       4993.20|       2.00000        5256.00
  EROSION CONTROL BLANKET                 |                            |                            |
0060 621-06545                 5.400  Mg  |     540.00000       2916.00|     540.00000       2916.00|     286.94000        1549.48
  FERTILIZER                              |                            |                            |
0061 621-06553              1134.000  kg  |       8.35000       9468.90|       8.35000       9468.90|       8.69000        9854.46
  SEED MIXTURE, R                         |                            |                            |
0062 621-06565                26.900  Mg  |     485.00000      13046.50|     485.00000      13046.50|     252.50000        6792.25
  MULCHING MATERIAL                       |                            |                            |
0063 621-06567                96.000  kL  |       1.00000         96.00|       1.00000         96.00|       1.10000         105.60
  WATER                                   |                            |                            |
0064 621-06574              5337.500  m2  |       4.00000      21350.00|       3.70000      19748.75|       3.86000       20602.75
  SODDING                                 |                            |                            |
0065 701-51195              1235.100  m   |      75.00000      92632.50|      81.00000     100043.10|      76.94000       95028.59
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0066 701-91792                67.000  EACH|     100.00000       6700.00|     125.00000       8375.00|      81.12000        5435.04
  PILE TIP, STEEL H                       |                            |                            |
0067 702-51005               121.900  m3  |     375.00000      45712.50|     550.00000      67045.00|     367.43000       44789.72
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0068 702-51015                49.900  m3  |     300.00000      14970.00|     500.00000      24950.00|     232.25000       11589.28
  CONCRETE, B, FOOTINGS                   |                            |                            |
0069 703-06029             36343.000  kg  |       1.25000      45428.75|       1.30000      47245.90|       1.34000       48699.62
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0070 703-51030              9807.000  kg  |       1.10000      10787.70|       1.25000      12258.75|       1.21000       11866.47
  REINFORCING STEEL                       |                            |                            |
0071 703-51032            109956.000  kg  |       1.25000     137445.00|       1.30000     142942.80|       1.28000      140743.68
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0072 704-04850              1360.000  m2  |      80.00000     108800.00|     110.00000     149600.00|     107.57000      146295.20
  CONCRETE REINFORCED, COPING             |                            |                            |
0073 704-51002               582.400  m3  |     400.00000     232960.00|     500.00000     291200.00|     419.20000      244142.08
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0074 706-06347               673.000  m   |     286.00000     192478.00|     229.00000     154117.00|     296.95000      199847.35
  RAILING, CF-1                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 707-05984               201.300  m   |     400.00000      80520.00|     405.00000      81526.50|     282.60000       56887.38
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0076 707-05995               345.600  m   |     500.00000     172800.00|     560.00000     193536.00|     500.13000      172844.93
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1829 mm X 1524 mm                 |                            |                            |
0077 709-51821                        LUMP|    7500.00000       7500.00|    7500.00000       7500.00|    3706.82000        3706.82
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0078 709-51821                        LUMP|    3500.00000       3500.00|    3500.00000       3500.00|    8027.96000        8027.96
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0079 711-51070                64.000  EACH|      40.00000       2560.00|      40.00000       2560.00|      21.63000        1384.32
  ANCHOR PLATE, AP 1                      |                            |                            |
0080 715-03476                 2.000  EACH|     544.00000       1088.00|     720.00000       1440.00|     749.69000        1499.38
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0081 715-03584                 2.000  EACH|     487.00000        974.00|     670.00000       1340.00|     697.63000        1395.26
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0082 715-05048              3206.000  m   |      10.00000      32060.00|       7.33000      23499.98|       7.68000       24622.08
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0083 715-05053               386.000  m   |      30.00000      11580.00|      18.25000       7044.50|      19.03000        7345.58
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0084 715-05118                24.400  m   |      42.00000       1024.80|      88.90000       2169.16|      92.59000        2259.20
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0085 715-05121               106.800  m   |      86.00000       9184.80|      73.35000       7833.78|      76.38000        8157.38
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0086 715-05123                61.800  m   |     110.00000       6798.00|     126.65000       7826.97|     131.86000        8148.95
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0087 715-05124                21.600  m   |     128.00000       2764.80|     153.63000       3318.41|     160.04000        3456.86
  PIPE, TYPE 1, CIRCULAR, 675 mm          |                            |                            |
0088 715-05125                46.300  m   |     137.00000       6343.10|     164.24000       7604.31|     171.00000        7917.30
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0089 715-05151                19.900  m   |      80.00000       1592.00|      80.42000       1600.36|      83.79000        1667.42
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0090 715-05152               247.000  m   |      95.00000      23465.00|      68.69000      16966.43|      71.75000       17722.25
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0091 715-05156                48.700  m   |     137.00000       6671.90|     124.89000       6082.14|     130.15000        6338.31
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0092 715-05173                 7.400  m   |     112.00000        828.80|     121.94000        902.36|     127.00000         939.80
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0093 715-26764                 2.000  EACH|    5200.00000      10400.00|    3970.00000       7940.00|    4133.73000        8267.46
  GRATED BOX END SECTION, II, 10:1, 450 mm|                            |                            |
0094 715-46000                 3.000  EACH|     170.00000        510.00|     345.00000       1035.00|     359.23000        1077.69
  PIPE END SECTION, 300 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 715-46005                 1.000  EACH|     226.00000        226.00|     265.00000        265.00|     275.93000         275.93
  PIPE END SECTION, 375 mm                |                            |                            |
0096 715-46010                 5.000  EACH|     288.00000       1440.00|     345.00000       1725.00|     359.23000        1796.15
  PIPE END SECTION, 450 mm                |                            |                            |
0097 715-46020                 7.000  EACH|     373.00000       2611.00|     315.00000       2205.00|     327.99000        2295.93
  PIPE END SECTION, 600 mm                |                            |                            |
0098 715-46025                 2.000  EACH|     429.00000        858.00|     575.00000       1150.00|     598.71000        1197.42
  PIPE END SECTION, 675 mm                |                            |                            |
0099 715-46030                 3.000  EACH|     500.00000       1500.00|     460.00000       1380.00|     478.97000        1436.91
  PIPE END SECTION, 750 mm                |                            |                            |
0100 718-06528                10.000  EACH|    1440.00000      14400.00|     450.00000       4500.00|     145.77000        1457.70
  OUTLET PROTECTOR, 1                     |                            |                            |
0101 718-06529                 3.000  EACH|     600.00000       1800.00|     380.00000       1140.00|     145.77000         437.31
  OUTLET PROTECTOR, 2                     |                            |                            |
0102 718-06531                21.000  EACH|     500.00000      10500.00|     340.00000       7140.00|     145.77000        3061.17
  OUTLET PROTECTOR, 3                     |                            |                            |
0103 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.25000        3250.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0104 718-52610               725.000  m3  |      50.00000      36250.00|      38.81000      28137.25|      40.45000       29326.25
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0105 718-99153              6492.000  m2  |       1.50000       9738.00|       1.04000       6751.68|       1.10000        7141.20
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0106 720-45075                 1.000  EACH|    2800.00000       2800.00|    1910.00000       1910.00|    1988.77000        1988.77
  INLET, R13                              |                            |                            |
0107 720-45265                 1.000  EACH|    1500.00000       1500.00|    1385.00000       1385.00|    1442.12000        1442.12
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0108 720-45410                 1.000  EACH|    2650.00000       2650.00|    2120.00000       2120.00|    2207.43000        2207.43
  MANHOLE, C4                             |                            |                            |
0109 722-01807              2911.000  m2  |       8.50000      24743.50|       6.50000      18921.50|       8.32000       24219.52
  MEMBRANE WATERPROOFING                  |                            |                            |
0110 731-93945              3293.000  m2  |     114.00000     375402.00|     171.50000     564749.50|     165.16000      543871.88
  FACE PANELS, CONCRETE                   |                            |                            |
0111 731-93946              3293.000  m2  |      50.00000     164650.00|      47.00000     154771.00|     102.04000      336017.72
  WALL ERECTION                           |                            |                            |
0112 801-03290                 7.000  EACH|     850.00000       5950.00|     250.00000       1750.00|     452.94000        3170.58
  CONSTRUCTION SIGN, C                    |                            |                            |
0113 801-04308                12.000  EACH|     360.00000       4320.00|     360.00000       4320.00|     619.54000        7434.48
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0114 801-06203               600.000  m   |       1.45000        870.00|       1.35000        810.00|       0.82000         492.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0115 801-06207              5400.000  m   |       4.50000      24300.00|       2.80000      15120.00|       3.08000       16632.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 801-06605                21.000  EACH|     250.00000       5250.00|     250.00000       5250.00|     208.25000        4373.25
  BARRICADE, IIIA                         |                            |                            |
0117 801-06606                10.000  EACH|     300.00000       3000.00|     300.00000       3000.00|     234.28000        2342.80
  BARRICADE, IIIB                         |                            |                            |
0118 801-06625                12.000  EACH|     175.00000       2100.00|     175.00000       2100.00|      93.71000        1124.52
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0119 801-06640                32.000  EACH|     225.00000       7200.00|     225.00000       7200.00|     171.80000        5497.60
  CONSTRUCTION SIGN, A                    |                            |                            |
0120 801-06645                 4.000  EACH|      50.00000        200.00|      50.00000        200.00|      41.65000         166.60
  CONSTRUCTION SIGN, B                    |                            |                            |
0121 801-06775                        LUMP|   99000.00000      99000.00|   59000.00000      59000.00|  125137.02000      125137.02
  MAINTAINING TRAFFIC                     |                            |                            |
0122 802-02293                 9.000  m3  |     500.00000       4500.00|     440.00000       3960.00|     599.22000        5392.98
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0123 802-05701                38.690  m   |      26.74000       1034.57|      30.00000       1160.70|       9.58000         370.65
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0124 802-05702               137.740  m   |      17.77000       2447.64|      24.50000       3374.63|      10.24000        1410.46
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0125 802-07048                 2.000  EACH|    2296.70000       4593.40|    3150.00000       6300.00|    3279.91000        6559.82
  TRAFFIC SIGN SUPPORT FOUNDATION, II     |                            |                            |
0126 802-76015               106.500  m2  |     154.95000      16502.18|     200.00000      21300.00|     208.50000       22205.25
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0127 802-76025                 4.620  m2  |     103.13000        476.46|     150.00000        693.00|     208.50000         963.27
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0128 802-76035                34.520  m2  |     101.94000       3518.97|     156.25000       5393.75|     162.75000        5618.13
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0129 802-76095              2391.600  kg  |       3.24000       7748.78|       3.96000       9470.74|       4.12000        9853.39
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0130 802-76140                 2.000  EACH|   14456.00000      28912.00|   16100.00000      32200.00|   16763.97000       33527.94
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0131 802-76175                 7.200  m   |     573.75000       4131.00|     510.00000       3672.00|     532.91000        3836.95
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (CANTILEVER)                   |                            |                            |
0133 808-03631              2972.000  m   |       2.55000       7578.60|       2.30000       6835.60|       2.53000        7519.16
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0134 808-03632              3280.000  m   |       2.55000       8364.00|       2.30000       7544.00|       2.53000        8298.40
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 808-05534               314.000  m   |      14.50000       4553.00|      13.00000       4082.00|       5.15000        1617.10
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0136 808-06702               819.000  m   |       1.28000       1048.32|       1.28000       1048.32|       1.57000        1285.83
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0137 808-06703              3023.000  m   |       1.02000       3083.46|       1.02000       3083.46|       1.21000        3657.83
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0138 808-06705              1054.000  m   |       2.04000       2150.16|       2.04000       2150.16|       2.66000        2803.64
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0139 808-06716               600.000  m   |       2.90000       1740.00|       5.80000       3480.00|       2.10000        1260.00
  LINE, REMOVE                            |                            |                            |
0140 808-75061                33.000  m   |       2.90000         95.70|       2.90000         95.70|       3.12000         102.96
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0141 808-75067                16.000  m   |      25.00000        400.00|      25.00000        400.00|      24.25000         388.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0142 808-75245              2700.000  m   |       1.02000       2754.00|       1.02000       2754.00|       1.21000        3267.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0143 808-75272               136.000  m   |       9.70000       1319.20|       9.70000       1319.20|       9.94000        1351.84
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0144 808-75297                10.000  m   |       9.70000         97.00|       9.70000         97.00|      20.14000         201.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0145 808-75510               134.000  m   |      25.00000       3350.00|      25.00000       3350.00|      22.41000        3002.94
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0146 808-75998               389.000  EACH|      23.30000       9063.70|      25.70000       9997.30|      27.07000       10530.23
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0147 501-04771                        LUMP|    2500.00000       2500.00|    2521.93000       2521.93|    2707.23000        2707.23
  CORING CONCRETE PAVEMENT                |                            |                            |
0148 202-02241              1227.000  m   |       6.35000       7791.45|       6.00000       7362.00|       5.81000        7128.87
  GUARDRAIL, REMOVE                       |                            |                            |
0149 202-74025              1978.000  m   |       6.00000      11868.00|       2.00000       3956.00|       3.67000        7259.26
  FENCE, REMOVE                           |                            |                            |
0150 601-02800                 7.000  EACH|    1085.00000       7595.00|     975.00000       6825.00|     937.12000        6559.84
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0151 205-02234                13.000  EACH|      75.00000        975.00|      50.00000        650.00|      78.09000        1015.17
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0153 205-02229                98.800  m   |      13.80000       1363.44|       9.00000        889.20|      47.83000        4725.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0154 205-02231               115.000  m   |      50.00000       5750.00|      36.00000       4140.00|      10.24000        1177.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0155 205-02236                 9.000  EACH|     120.00000       1080.00|      50.00000        450.00|      14.58000         131.22
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0156 801-06201                18.250  m2  |     274.39000       5007.62|     250.00000       4562.50|     239.28000        4366.86
  TEMPORARY PANEL SIGNS                   |                            |                            |
0157 801-06202                32.000  m   |      46.62000       1491.84|      20.00000        640.00|     138.42000        4429.44
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0158 715-05028                 5.600  m   |      80.00000        448.00|      87.98000        492.69|      91.90000         514.64
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0159 715-05048                 3.000  m   |     125.00000        375.00|      18.01000         54.03|      18.80000          56.40
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0160 808-06193                 2.000  EACH|     225.00000        450.00|     225.00000        450.00|     275.93000         551.86
  PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG |                            |                            |
  WAY RAMP ARROW                          |                            |                            |
0161 808-74811                33.000  m   |       3.25000        107.25|       2.90000         95.70|       6.82000         225.06
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                            |                            |
0162 808-04767                16.000  m   |      45.00000        720.00|      40.00000        640.00|      30.74000         491.84
  LINE                                    |                            |                            |
     SECTION TOTALS                       |             $  6,875,977.50|             $  6,918,469.42|                $  7,298,752.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,875,977.50|             $  6,918,469.42|                $  7,298,752.41
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1134435              |(6) 35-1009310
                                          |HUNT PAVING COMPANY, INC.   |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW BRIDGE - STR NO 41-26-8353, CONT. COMPOSITE PRESTRESSED
               CONC. BULB TEE BEAM
                                          |                            |                            |
0001 105-01925                23.000  MOS |     947.19000      21785.37|    1500.00000      34500.00|    2375.00000       54625.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   99540.00000      99540.00|  150000.00000     150000.00|  172000.00000      172000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0005 110-01001                        LUMP|  389300.00000     389300.00|  398250.00000     398250.00|  446000.00000      446000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0008 201-52370                        LUMP|   15954.26500      15954.26|  150000.00000     150000.00|   75000.00000       75000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0009 202-02240             22162.000  m2  |       3.58000      79339.96|       4.25000      94188.50|       9.70000      214971.40
  PAVEMENT, REMOVE                        |                            |                            |
0010 202-02286                 1.000  EACH|   69245.92000      69245.92|  125000.00000     125000.00|  145000.00000      145000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-03000                        LUMP|   15340.63000      15340.63|    5000.00000       5000.00|    7800.00000        7800.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1                                   |                            |                            |
0013 202-74040                16.000  EACH|     343.19000       5491.04|     175.22000       2803.52|     180.00000        2880.00
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0014 202-74045                37.000  EACH|      68.63000       2539.31|      60.80000       2249.60|      62.00000        2294.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0015 202-74080                 1.000  EACH|     343.19000        343.19|    1686.83000       1686.83|    1725.00000        1725.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0016 203-02000             53066.000  m3  |       6.94000     368278.04|       4.15000     220223.90|      10.10000      535966.60
  EXCAVATION, COMMON                      |                            |                            |
0017 203-02045             10780.000  m3  |       4.19000      45168.20|       8.00000      86240.00|      10.30000      111034.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0018 203-02070              3249.000  m3  |       7.20000      23392.80|       8.00000      25992.00|      16.30000       52958.70
  BORROW                                  |                            |                            |
0019 206-51230               140.700  m3  |     250.02000      35177.81|      30.00000       4221.00|      22.00000        3095.40
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0020 211-02060              1616.900  m3  |      22.27000      36008.36|      24.50000      39614.05|      26.00000       42039.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 211-04422             19892.000  m3  |      45.43000     903693.56|      42.23000     840039.16|      66.80000     1328785.60
  EXPANDED POLYSTYRENE FILL               |                            |                            |
0022 303-52308              7827.200  Mg  |      19.07000     149264.70|      18.25000     142846.40|      20.40000      159674.88
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 303-97820              2327.000  Mg  |      27.54000      64085.58|      18.20000      42351.40|      20.20000       47005.40
  AGGREGATE, 8                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1134435              |(6) 35-1009310
                                          |HUNT PAVING COMPANY, INC.   |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0024 304-06464              5345.000  m3  |     107.01000     571968.45|      67.40000     360253.00|      39.00000      208455.00
  SUBBASE FOR PCCP                        |                            |                            |
0025 401-06264                        LUMP|    1994.28000       1994.28|    2520.00000       2520.00|    3500.00000        3500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0026 402-05468              2837.330  Mg  |      33.39000      94738.45|      42.53000     120671.64|      42.90000      121721.46
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05470              1263.000  Mg  |      34.82000      43977.66|      40.95000      51719.85|      38.30000       48372.90
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0028 402-05474              3807.900  Mg  |      35.69000     135903.95|      43.05000     163930.10|      38.40000      146223.36
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477              1256.700  Mg  |      53.03000      66642.80|      51.45000      64657.22|      51.90000       65222.73
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481              1128.000  Mg  |      32.68000      36863.04|      42.53000      47973.84|      37.90000       42751.20
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 402-05490               313.500  Mg  |      46.33000      14524.46|      51.45000      16129.58|      51.90000       16270.65
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0032 405-05517                 7.540  Mg  |     580.90000       4379.99|     420.00000       3166.80|     430.00000        3242.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520                 8.090  Mg  |     190.22000       1538.88|     262.50000       2123.63|     280.00000        2265.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 501-03489                84.000  EACH|      25.00000       2100.00|       7.83000        657.72|       9.00000         756.00
  TIE BAR, RETROFIT                       |                            |                            |
0035 501-05050              1392.100  m2  |      52.00000      72389.20|      54.45000      75799.85|      33.50000       46635.35
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  150 mm                                  |                            |                            |
0036 501-05240              4949.100  m   |      28.50000     141049.35|      21.58000     106801.58|      24.00000      118778.40
  CONTRACTION JOINT, D1                   |                            |                            |
0037 501-06266                        LUMP|    5000.00000       5000.00|   19440.00000      19440.00|   22000.00000       22000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0038 501-06321             25859.250  m2  |      36.50000     943862.63|      34.65000     896023.01|      39.74000     1027646.60
  QC/QA PCCP, 250 mm                      |                            |                            |
0039 503-05310                78.000  m   |    1199.00000      93522.00|     321.00000      25038.00|     314.00000       24492.00
  TERMINAL JOINT , MODIFIED               |                            |                            |
0041 601-01625                 1.000  EACH|    1738.61000       1738.61|    1254.75000       1254.75|    1800.00000        1800.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0042 601-02103                25.300  m   |      52.16000       1319.65|      51.98000       1315.09|      54.00000        1366.20
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0043 601-02206               220.000  m   |      34.77000       7649.40|      27.22000       5988.40|      36.00000        7920.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
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     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 601-06233                 2.000  EACH|    7465.78000      14931.56|    8594.25000      17188.50|    7730.00000       15460.00
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            |
0045 601-94689                 4.000  EACH|    2352.23000       9408.92|    2362.50000       9450.00|    2430.00000        9720.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0046 601-99105               559.400  m   |      31.70000      17732.98|      41.90000      23438.86|      32.80000       18348.32
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0047 602-01064                56.000  m   |     271.24000      15189.44|     505.68000      28318.08|     144.00000        8064.00
  BARRIER, CONCRETE                       |                            |                            |
0048 602-06646              3417.000  m   |      68.21000     233073.57|      49.26000     168321.42|      86.00000      293862.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0049 603-06040              1978.000  m   |      10.74000      21243.72|      14.71000      29096.38|      11.10000       21955.80
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0050 605-06240               470.000  m2  |      70.87000      33308.90|      51.98000      24430.60|      92.00000       43240.00
  CENTER CURB, A, CONCRETE , MODIFIED     |                            |                            |
  WITH CORRUGATIONS                       |                            |                            |
0051 610-06257               705.000  m2  |      59.80000      42159.00|      65.00000      45825.00|      59.00000       41595.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0052 615-06490                17.000  EACH|     127.84000       2173.28|      92.40000       1570.80|     130.00000        2210.00
  RIGHT OF WAY MARKER                     |                            |                            |
0053 615-06505                21.000  EACH|     434.65000       9127.65|     519.75000      10914.75|     450.00000        9450.00
  MONUMENT, B                             |                            |                            |
0054 615-06515                19.000  EACH|     102.27000       1943.13|     120.75000       2294.25|     106.00000        2014.00
  MONUMENT, D                             |                            |                            |
0055 615-06527                 2.000  EACH|     281.24000        562.48|     414.75000        829.50|     292.00000         584.00
  MONUMENT, SECTION CORNER                |                            |                            |
0056 616-02320              2094.280  m2  |       2.10000       4397.99|       2.00000       4188.56|       2.40000        5026.27
  GEOTEXTILES                             |                            |                            |
0057 616-06405              1665.700  Mg  |      16.59000      27633.96|      21.75000      36228.98|      26.90000       44807.33
  RIPRAP, REVETMENT                       |                            |                            |
0058 621-01004                 2.000  EACH|     674.99000       1349.98|     693.00000       1386.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0059 621-02770              2628.000  m2  |       1.94000       5098.32|       2.00000       5256.00|       2.00000        5256.00
  EROSION CONTROL BLANKET                 |                            |                            |
0060 621-06545                 5.400  Mg  |     552.26000       2982.20|     567.00000       3061.80|     560.00000        3024.00
  FERTILIZER                              |                            |                            |
0061 621-06553              1134.000  kg  |       8.54000       9684.36|       9.77000      11079.18|       8.50000        9639.00
  SEED MIXTURE, R                         |                            |                            |
0062 621-06565                26.900  Mg  |     496.01000      13342.67|     509.25000      13698.83|     505.00000       13584.50
  MULCHING MATERIAL                       |                            |                            |
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 621-06567                96.000  kL  |       1.02000         97.92|       1.05000        100.80|       1.00000          96.00
  WATER                                   |                            |                            |
0064 621-06574              5337.500  m2  |       3.78000      20175.75|       3.89000      20762.88|       3.90000       20816.25
  SODDING                                 |                            |                            |
0065 701-51195              1235.100  m   |      83.31000     102896.18|     105.00000     129685.50|     118.00000      145741.80
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0066 701-91792                67.000  EACH|      87.84000       5885.28|     105.00000       7035.00|     136.00000        9112.00
  PILE TIP, STEEL H                       |                            |                            |
0067 702-51005               121.900  m3  |     397.85000      48497.92|     445.00000      54245.50|     518.00000       63144.20
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0068 702-51015                49.900  m3  |     251.47000      12548.35|     425.00000      21207.50|     472.00000       23552.80
  CONCRETE, B, FOOTINGS                   |                            |                            |
0069 703-06029             36343.000  kg  |       1.44000      52333.92|       1.30000      47245.90|       1.36000       49426.48
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0070 703-51030              9807.000  kg  |       1.33000      13043.31|       1.20000      11768.40|       1.22000       11964.54
  REINFORCING STEEL                       |                            |                            |
0071 703-51032            109956.000  kg  |       1.40000     153938.40|       1.30000     142942.80|       1.36000      149540.16
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0072 704-04850              1360.000  m2  |     116.48000     158412.80|     330.00000     448800.00|      47.00000       63920.00
  CONCRETE REINFORCED, COPING             |                            |                            |
0073 704-51002               582.400  m3  |     453.91000     264357.18|     550.00000     320320.00|     572.00000      333132.80
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0074 706-06347               673.000  m   |     268.97000     181016.81|     241.58000     162583.34|     278.00000      187094.00
  RAILING, CF-1                           |                            |                            |
0075 707-05984               201.300  m   |     318.86000      64186.52|     372.00000      74883.60|     312.00000       62805.60
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0076 707-05995               345.600  m   |     530.04000     183181.82|     535.00000     184896.00|     512.00000      176947.20
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1829 mm X 1524 mm                 |                            |                            |
0077 709-51821                        LUMP|    7670.32000       7670.32|    8221.50000       8221.50|    7900.00000        7900.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0078 709-51821                        LUMP|    3579.48000       3579.48|    3916.50000       3916.50|    3800.00000        3800.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0079 711-51070                64.000  EACH|      23.42000       1498.88|      25.00000       1600.00|     128.00000        8192.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0080 715-03476                 2.000  EACH|     736.35000       1472.70|     658.00000       1316.00|     812.00000        1624.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0081 715-03584                 2.000  EACH|     685.21000       1370.42|     550.00000       1100.00|     472.00000         944.00
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0082 715-05048              3206.000  m   |       7.88000      25263.28|       6.00000      19236.00|      24.00000       76944.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1134435              |(6) 35-1009310
                                          |HUNT PAVING COMPANY, INC.   |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0083 715-05053               386.000  m   |      29.70000      11464.20|      20.50000       7913.00|      38.00000       14668.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0084 715-05118                24.400  m   |      90.91000       2218.20|      66.00000       1610.40|     129.00000        3147.60
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0085 715-05121               106.800  m   |      75.01000       8011.07|      79.00000       8437.20|     163.00000       17408.40
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0086 715-05123                61.800  m   |     129.52000       8004.34|      90.00000       5562.00|     174.00000       10753.20
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0087 715-05124                21.600  m   |     157.11000       3393.58|     125.00000       2700.00|     211.00000        4557.60
  PIPE, TYPE 1, CIRCULAR, 675 mm          |                            |                            |
0088 715-05125                46.300  m   |     167.96000       7776.55|     175.00000       8102.50|     246.00000       11389.80
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0089 715-05151                19.900  m   |      82.25000       1636.78|      65.60000       1305.44|     142.00000        2825.80
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0090 715-05152               247.000  m   |      70.24000      17349.28|      75.44000      18633.68|     152.00000       37544.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0091 715-05156                48.700  m   |     127.72000       6219.96|     140.00000       6818.00|     189.00000        9204.30
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0092 715-05173                 7.400  m   |     124.70000        922.78|      90.00000        666.00|     234.00000        1731.60
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0093 715-26764                 2.000  EACH|    4060.15000       8120.30|    2000.00000       4000.00|    5165.00000       10330.00
  GRATED BOX END SECTION, II, 10:1, 450 mm|                            |                            |
0094 715-46000                 3.000  EACH|     352.83000       1058.49|     125.00000        375.00|     245.00000         735.00
  PIPE END SECTION, 300 mm                |                            |                            |
0095 715-46005                 1.000  EACH|     271.02000        271.02|     150.00000        150.00|     290.00000         290.00
  PIPE END SECTION, 375 mm                |                            |                            |
0096 715-46010                 5.000  EACH|     352.83000       1764.15|     175.00000        875.00|     335.00000        1675.00
  PIPE END SECTION, 450 mm                |                            |                            |
0097 715-46020                 7.000  EACH|     322.15000       2255.05|     250.00000       1750.00|     360.00000        2520.00
  PIPE END SECTION, 600 mm                |                            |                            |
0098 715-46025                 2.000  EACH|     588.06000       1176.12|     600.00000       1200.00|     585.00000        1170.00
  PIPE END SECTION, 675 mm                |                            |                            |
0099 715-46030                 3.000  EACH|     470.45000       1411.35|     400.00000       1200.00|     715.00000        2145.00
  PIPE END SECTION, 750 mm                |                            |                            |
0100 718-06528                10.000  EACH|     511.35000       5113.50|     550.00000       5500.00|     565.00000        5650.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0101 718-06529                 3.000  EACH|     511.35000       1534.05|     550.00000       1650.00|     440.00000        1320.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0102 718-06531                21.000  EACH|     357.95000       7516.95|     600.00000      12600.00|     390.00000        8190.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0103 718-06532              1000.000  m   |       3.07000       3070.00|       3.15000       3150.00|       3.40000        3400.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1134435              |(6) 35-1009310
                                          |HUNT PAVING COMPANY, INC.   |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0104 718-52610               725.000  m3  |      50.45000      36576.25|      25.00000      18125.00|      31.00000       22475.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0105 718-99153              6492.000  m2  |       0.97000       6297.24|       1.50000       9738.00|       2.10000       13633.20
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0106 720-45075                 1.000  EACH|    1953.37000       1953.37|    1400.00000       1400.00|    2030.00000        2030.00
  INLET, R13                              |                            |                            |
0107 720-45265                 1.000  EACH|    1416.45000       1416.45|     850.00000        850.00|    1745.00000        1745.00
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0108 720-45410                 1.000  EACH|    2168.14000       2168.14|    3500.00000       3500.00|    5975.00000        5975.00
  MANHOLE, C4                             |                            |                            |
0109 722-01807              2911.000  m2  |       8.80000      25616.80|      39.00000     113529.00|       3.40000        9897.40
  MEMBRANE WATERPROOFING                  |                            |                            |
0110 731-93945              3293.000  m2  |     200.64000     660707.52|     160.00000     526880.00|     173.00000      569689.00
  FACE PANELS, CONCRETE                   |                            |                            |
0111 731-93946              3293.000  m2  |     110.52000     363942.36|     115.00000     378695.00|      96.00000      316128.00
  WALL ERECTION                           |                            |                            |
0112 801-03290                 7.000  EACH|     500.00000       3500.00|     747.18000       5230.26|     270.00000        1890.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0113 801-04308                12.000  EACH|     595.00000       7140.00|     624.75000       7497.00|     390.00000        4680.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0114 801-06203               600.000  m   |       0.79000        474.00|       0.83000        498.00|       1.50000         900.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0115 801-06207              5400.000  m   |       3.02000      16308.00|       3.10000      16740.00|       3.80000       20520.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0116 801-06605                21.000  EACH|     204.54000       4295.34|     210.00000       4410.00|     270.00000        5670.00
  BARRICADE, IIIA                         |                            |                            |
0117 801-06606                10.000  EACH|     230.11000       2301.10|     236.25000       2362.50|     325.00000        3250.00
  BARRICADE, IIIB                         |                            |                            |
0118 801-06625                12.000  EACH|      92.04000       1104.48|      94.50000       1134.00|     190.00000        2280.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0119 801-06640                32.000  EACH|     168.75000       5400.00|     173.25000       5544.00|     230.00000        7360.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0120 801-06645                 4.000  EACH|      40.91000        163.64|      42.00000        168.00|      54.00000         216.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0121 801-06775                        LUMP|   52241.92000      52241.92|   95000.00000      95000.00|  235000.00000      235000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0122 802-02293                 9.000  m3  |     755.27000       6797.43|     525.00000       4725.00|     530.00000        4770.00
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0123 802-05701                38.690  m   |      31.39000       1214.48|      28.08000       1086.42|      30.00000        1160.70
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1134435              |(6) 35-1009310
                                          |HUNT PAVING COMPANY, INC.   |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0124 802-05702               137.740  m   |      27.11000       3734.13|      18.66000       2570.23|      19.00000        2617.06
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0125 802-07048                 2.000  EACH|    3184.11000       6368.22|    2411.54000       4823.08|    2360.00000        4720.00
  TRAFFIC SIGN SUPPORT FOUNDATION, II     |                            |                            |
0126 802-76015               106.500  m2  |     166.68000      17751.42|     162.70000      17327.55|     165.00000       17572.50
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0127 802-76025                 4.620  m2  |     158.43000        731.95|     108.29000        500.30|     110.00000         508.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0128 802-76035                34.520  m2  |     115.68000       3993.27|     107.04000       3695.02|     108.00000        3728.16
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0129 802-76095              2391.600  kg  |       4.46000      10666.54|       3.40000       8131.44|      48.70000      116470.92
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0130 802-76140                 2.000  EACH|   15192.62000      30385.24|   15178.80000      30357.60|   15300.00000       30600.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0131 802-76175                 7.200  m   |     821.71000       5916.31|     602.44000       4337.57|     610.00000        4392.00
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY (CANTILEVER)                   |                            |                            |
0133 808-03631              2972.000  m   |       2.49000       7400.28|       2.55000       7578.60|       2.70000        8024.40
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0134 808-03632              3280.000  m   |       2.49000       8167.20|       2.55000       8364.00|       2.70000        8856.00
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0135 808-05534               314.000  m   |       5.06000       1588.84|       5.20000       1632.80|      15.40000        4835.60
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0136 808-06702               819.000  m   |       1.51000       1236.69|       1.55000       1269.45|       1.40000        1146.60
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0137 808-06703              3023.000  m   |       1.21000       3657.83|       1.24000       3748.52|       1.10000        3325.30
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0138 808-06705              1054.000  m   |       2.62000       2761.48|       2.69000       2835.26|       2.20000        2318.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0139 808-06716               600.000  m   |       2.05000       1230.00|       2.10000       1260.00|       2.80000        1680.00
  LINE, REMOVE                            |                            |                            |
0140 808-75061                33.000  m   |       3.03000         99.99|       3.11000        102.63|       3.20000         105.60
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0141 808-75067                16.000  m   |      23.76000        380.16|      24.37000        389.92|      27.00000         432.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1134435              |(6) 35-1009310
                                          |HUNT PAVING COMPANY, INC.   |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0142 808-75245              2700.000  m   |       1.21000       3267.00|       1.24000       3348.00|       1.20000        3240.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0143 808-75272               136.000  m   |       9.74000       1324.64|      10.00000       1360.00|      10.20000        1387.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0144 808-75297                10.000  m   |      19.80000        198.00|      20.33000        203.30|      10.50000         105.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0145 808-75510               134.000  m   |      21.99000       2946.66|      22.58000       3025.72|      27.00000        3618.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0146 808-75998               389.000  EACH|      23.83000       9269.87|      24.47000       9518.83|      25.00000        9725.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0147 501-04771                        LUMP|    2000.00000       2000.00|    3780.00000       3780.00|   17000.00000       17000.00
  CORING CONCRETE PAVEMENT                |                            |                            |
0148 202-02241              1227.000  m   |       9.20000      11288.40|       5.78000       7092.06|       9.50000       11656.50
  GUARDRAIL, REMOVE                       |                            |                            |
0149 202-74025              1978.000  m   |       2.56000       5063.68|       2.63000       5202.14|       2.60000        5142.80
  FENCE, REMOVE                           |                            |                            |
0150 601-02800                 7.000  EACH|    1124.98000       7874.86|     945.00000       6615.00|    1165.00000        8155.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0151 205-02234                13.000  EACH|      76.70000        997.10|      78.75000       1023.75|     115.00000        1495.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0153 205-02229                98.800  m   |      14.11000       1394.07|      14.49000       1431.61|      15.00000        1482.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0154 205-02231               115.000  m   |      40.91000       4704.65|      37.35000       4295.25|      36.00000        4140.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0155 205-02236                 9.000  EACH|      76.70000        690.30|     100.00000        900.00|      65.00000         585.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0156 801-06201                18.250  m2  |     233.01000       4252.43|     288.11000       5258.01|     280.00000        5110.00
  TEMPORARY PANEL SIGNS                   |                            |                            |
0157 801-06202                32.000  m   |     134.02000       4288.64|      48.95000       1566.40|      48.00000        1536.00
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            |
0158 715-05028                 5.600  m   |      89.98000        503.89|      35.00000        196.00|      73.00000         408.80
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0159 715-05048                 3.000  m   |      51.14000        153.42|      50.00000        150.00|      41.00000         123.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,111,468.47                                                  ROUTE : US 41
     CALL ORDER   : 310                     CONTRACT ID : R -25885-A                   COUNTIES : GIBSON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1134435              |(6) 35-1009310
                                          |HUNT PAVING COMPANY, INC.   |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0160 808-06193                 2.000  EACH|     271.02000        542.04|     278.25000        556.50|     280.00000         560.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG |                            |                            |
  WAY RAMP ARROW                          |                            |                            |
0161 808-74811                33.000  m   |       6.65000        219.45|       6.83000        225.39|       3.40000         112.20
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                            |                            |
0162 808-04767                16.000  m   |      27.10000        433.60|      27.83000        445.28|      48.00000         768.00
  LINE                                    |                            |                            |
     SECTION TOTALS                       |             $  7,799,271.37|             $  7,875,542.74|                $  8,925,819.92
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,799,271.37|             $  7,875,542.74|                $  8,925,819.92
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/14/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 099100B

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    144,994.39     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    173,532.42     119.6821%
   3   35-1058755     BAKER & SCHULTZ, INC.                                                  $    191,226.45     131.8854%
   4   35-1486233     GEIGER DEVELOPING INC.                                                 $    195,490.48     134.8262%
   5   35-1991044     JOHNSON COMPANY INC.                                                   $    196,336.49     135.4097%
   6   35-1438272     DAVES EXCAVATING, INC.                                                 $    206,366.85     142.3274%
   7   35-1021375     BERCOT GIBSON CONSTRUCTION                                             $    209,905.60     144.7680%
   8   35-1817530     PIONEER ASSOCIATES, INC.                                               $    245,381.69     169.2352%
   9   35-0997978     PHEND & BROWN, INC.                                                    $    257,783.21     177.7884%
   10  35-1489621     HRP CONSTRUCTION, INC.                                                 $    273,927.49     188.9228%
   11  35-1817574     YARDBERRY LANDSCAPE                                                    $    281,489.32     194.1380%
====================================================================================================================================
                                          |(1) 35-2070195              |(2) 35-1139301              |(3) 35-1058755
                                          |ALPHA EXCAVATING & LANDSCAPI|E & B PAVING, INC.          |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     875.00000       5250.00|     890.00000       5340.00|     900.00000        5400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4250.00000       4250.00|    2900.00000       2900.00|    4200.00000        4200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    6900.00000       6900.00|    2750.00000       2750.00|    9500.00000        9500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     100.00000        100.00|    3000.00000       3000.00|    4265.00000        4265.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               509.000  m2  |       4.80000       2443.20|       5.00000       2545.00|      12.50000        6362.50
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|    5591.00000       5591.00|   14773.00000      14773.00|   15925.00000       15925.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               202.000  m2  |       4.00000        808.00|       9.75000       1969.50|      15.00000        3030.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               368.600  m3  |       8.25000       3040.95|      13.90000       5123.54|      16.70000        6155.62
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223               488.000  m3  |      13.00000       6344.00|      22.35000      10906.80|      18.50000        9028.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-06933                 1.000  EACH|      90.00000         90.00|      75.00000         75.00|      75.00000          75.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2070195              |(2) 35-1139301              |(3) 35-1058755
                                          |ALPHA EXCAVATING & LANDSCAPI|E & B PAVING, INC.          |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 205-06937               300.000  m   |       2.60000        780.00|       5.56000       1668.00|       5.56000        1668.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-02045               432.000  m3  |       5.50000       2376.00|       4.00000       1728.00|      13.90000        6004.80
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 211-02060               282.600  m3  |      18.50000       5228.10|      50.00000      14130.00|      30.22000        8540.17
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308               506.700  Mg  |      15.30000       7752.51|      14.88000       7539.70|      14.88000        7539.70
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               219.200  Mg  |      45.00000       9864.00|      32.10000       7036.32|      32.10000        7036.32
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474                72.600  Mg  |      46.00000       3339.60|      39.35000       2856.81|      39.35000        2856.81
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477                65.100  Mg  |      49.00000       3189.90|      43.00000       2799.30|      43.00000        2799.30
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                80.600  Mg  |      40.00000       3224.00|      37.50000       3022.50|      37.50000        3022.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 402-05490                25.200  Mg  |      50.00000       1260.00|      43.00000       1083.60|      43.00000        1083.60
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0020 404-05514               208.000  m2  |       2.50000        520.00|       3.50000        728.00|       3.50000         728.00
  SEAL COAT, 5                            |                            |                            |
0021 405-05518               919.000  m2  |       2.00000       1838.00|       1.50000       1378.50|       1.50000        1378.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2355.000  m2  |       0.25000        588.75|       0.08000        188.40|       0.08000         188.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 610-05527               139.800  Mg  |      50.00000       6990.00|      48.00000       6710.40|      48.00000        6710.40
  HMA FOR APPROACHES                      |                            |                            |
0024 616-02320                92.000  m2  |       2.25000        207.00|       1.50000        138.00|       2.70000         248.40
  GEOTEXTILES                             |                            |                            |
0025 616-06405                30.000  Mg  |      18.00000        540.00|      22.10000        663.00|      23.55000         706.50
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     395.00000        395.00|     375.00000        375.00|     375.00000         375.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06555                13.600  kg  |      56.50000        768.40|      53.90000        733.04|      53.90000         733.04
  SEED MIXTURE, P                         |                            |                            |
0028 621-06559              1514.000  m2  |       0.57000        862.98|       0.54000        817.56|       0.54000         817.56
  MULCHED SEEDING, R                      |                            |                            |
0029 622-98200                 4.000  EACH|      26.20000        104.80|      25.00000        100.00|      25.00000         100.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0030 702-51005                 9.300  m3  |     325.00000       3022.50|     780.00000       7254.00|     540.00000        5022.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2070195              |(2) 35-1139301              |(3) 35-1058755
                                          |ALPHA EXCAVATING & LANDSCAPI|E & B PAVING, INC.          |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 702-51015                13.300  m3  |     285.00000       3790.50|     525.00000       6982.50|     540.00000        7182.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0032 703-51030              1138.000  kg  |       1.60000       1820.80|       1.10000       1251.80|       1.25000        1422.50
  REINFORCING STEEL                       |                            |                            |
0033 714-26713                32.920  m   |    1245.00000      40985.40|    1399.15000      46060.02|    1400.00000       46088.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2100 mm             |                            |                            |
0034 715-05121                21.000  m   |     100.00000       2100.00|     109.25000       2294.25|     139.65000        2932.65
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0035 715-35000                30.000  m   |      25.00000        750.00|       1.00000         30.00|      36.55000        1096.50
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0036 715-35005                30.000  m   |      30.00000        900.00|       1.00000         30.00|      52.65000        1579.50
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0037 715-35010                30.000  m   |      35.00000       1050.00|       1.00000         30.00|      73.10000        2193.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0038 715-46010                 1.000  EACH|     250.00000        250.00|     275.00000        275.00|     211.30000         211.30
  PIPE END SECTION, 450 mm                |                            |                            |
0039 801-04308                 4.000  EACH|     195.00000        780.00|     185.00000        740.00|     185.00000         740.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0040 801-06605                 8.000  EACH|      94.00000        752.00|      90.00000        720.00|      90.00000         720.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|     110.00000        440.00|     105.00000        420.00|     105.00000         420.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                14.000  EACH|      49.40000        691.60|      47.00000        658.00|      47.00000         658.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                14.000  EACH|      57.75000        808.50|      55.00000        770.00|      55.00000         770.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|    1500.00000       1500.00|    2300.00000       2300.00|    2900.00000        2900.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-76055                 8.600  m   |      43.00000        369.80|      41.00000        352.60|      41.00000         352.60
  SIGN POST, A                            |                            |                            |
0046 804-06770                 2.000  EACH|      48.35000         96.70|      46.00000         92.00|      46.00000          92.00
  DELINEATOR POST                         |                            |                            |
0047 808-06712                72.000  m   |       0.20000         14.40|       0.19000         13.68|       0.19000          13.68
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0048 808-06713               340.000  m   |       0.20000         68.00|       0.19000         64.60|       0.19000          64.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0049 808-75996                 7.000  EACH|      10.00000         70.00|       5.00000         35.00|      30.00000         210.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2070195              |(2) 35-1139301              |(3) 35-1058755
                                          |ALPHA EXCAVATING & LANDSCAPI|E & B PAVING, INC.          |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 808-75998                 8.000  EACH|      11.00000         88.00|      10.00000         80.00|      10.00000          80.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    144,994.39|             $    173,532.42|                $    191,226.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    144,994.39|             $    173,532.42|                $    191,226.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 35-1991044              |(6) 35-1438272
                                          |GEIGER DEVELOPING INC.      |JOHNSON COMPANY INC.        |DAVES EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1370.48000       8222.88|    1200.00000       7200.00|    1475.00000        8850.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4237.03000       4237.03|    5500.00000       5500.00|    8460.00000        8460.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    6017.17000       6017.17|    7550.00000       7550.00|    7968.00000        7968.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2500.00000       2500.00|       1.00000          1.00|    1200.00000        1200.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               509.000  m2  |      16.68000       8490.12|       7.70000       3919.30|      17.25000        8780.25
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   11223.88000      11223.88|   12000.00000      12000.00|   14548.00000       14548.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               202.000  m2  |      10.98000       2217.96|       9.20000       1858.40|      10.60000        2141.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               368.600  m3  |      14.14000       5212.00|       9.50000       3501.70|      15.00000        5529.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223               488.000  m3  |      13.76000       6714.88|      12.00000       5856.00|      10.85000        5294.80
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-06933                 1.000  EACH|      25.00000         25.00|     100.00000        100.00|     175.00000         175.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06937               300.000  m   |       6.36000       1908.00|       5.00000       1500.00|       7.50000        2250.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-02045               432.000  m3  |      16.36000       7067.52|      20.00000       8640.00|      11.70000        5054.40
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 211-02060               282.600  m3  |      49.79000      14070.65|      20.00000       5652.00|      33.80000        9551.88
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308               506.700  Mg  |      14.88000       7539.70|      16.00000       8107.20|      15.85000        8031.20
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               219.200  Mg  |      32.10000       7036.32|      36.00000       7891.20|      32.75000        7178.80
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474                72.600  Mg  |      39.35000       2856.81|      42.00000       3049.20|      40.20000        2918.52
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477                65.100  Mg  |      43.00000       2799.30|      45.00000       2929.50|      43.90000        2857.89
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                80.600  Mg  |      37.50000       3022.50|      40.00000       3224.00|      38.30000        3086.98
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 402-05490                25.200  Mg  |      43.00000       1083.60|      45.00000       1134.00|      43.90000        1106.28
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0020 404-05514               208.000  m2  |       3.50000        728.00|       4.00000        832.00|       3.80000         790.40
  SEAL COAT, 5                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 35-1991044              |(6) 35-1438272
                                          |GEIGER DEVELOPING INC.      |JOHNSON COMPANY INC.        |DAVES EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518               919.000  m2  |       1.50000       1378.50|       2.00000       1838.00|       1.60000        1470.40
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2355.000  m2  |       0.08000        188.40|       0.25000        588.75|       0.08000         188.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 610-05527               139.800  Mg  |      48.00000       6710.40|      52.00000       7269.60|      49.00000        6850.20
  HMA FOR APPROACHES                      |                            |                            |
0024 616-02320                92.000  m2  |       9.52000        875.84|       5.00000        460.00|       7.00000         644.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405                30.000  Mg  |      38.79000       1163.70|      18.00000        540.00|      16.75000         502.50
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     375.00000        375.00|     800.00000        800.00|     385.00000         385.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06555                13.600  kg  |      53.90000        733.04|       8.00000        108.80|      55.00000         748.00
  SEED MIXTURE, P                         |                            |                            |
0028 621-06559              1514.000  m2  |       0.54000        817.56|       2.00000       3028.00|       0.55000         832.70
  MULCHED SEEDING, R                      |                            |                            |
0029 622-98200                 4.000  EACH|      25.00000        100.00|      75.00000        300.00|      26.00000         104.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0030 702-51005                 9.300  m3  |     601.00000       5589.30|     550.00000       5115.00|     753.00000        7002.90
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51015                13.300  m3  |     601.00000       7993.30|     400.00000       5320.00|     400.00000        5320.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0032 703-51030              1138.000  kg  |       2.00000       2276.00|       4.00000       4552.00|       1.60000        1820.80
  REINFORCING STEEL                       |                            |                            |
0033 714-26713                32.920  m   |    1465.52000      48244.92|    1882.00000      61955.44|    1810.00000       59585.20
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2100 mm             |                            |                            |
0034 715-05121                21.000  m   |      85.00000       1785.00|      75.00000       1575.00|      99.35000        2086.35
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0035 715-35000                30.000  m   |      23.00000        690.00|      20.00000        600.00|      40.66000        1219.80
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0036 715-35005                30.000  m   |      25.00000        750.00|      30.00000        900.00|      47.33000        1419.90
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0037 715-35010                30.000  m   |      28.00000        840.00|      35.00000       1050.00|      50.67000        1520.10
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0038 715-46010                 1.000  EACH|     154.00000        154.00|     250.00000        250.00|     166.00000         166.00
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 35-1991044              |(6) 35-1438272
                                          |GEIGER DEVELOPING INC.      |JOHNSON COMPANY INC.        |DAVES EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-04308                 4.000  EACH|     155.00000        620.00|     190.00000        760.00|     189.00000         756.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0040 801-06605                 8.000  EACH|      60.00000        480.00|     110.00000        880.00|      92.00000         736.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|      70.00000        280.00|     110.00000        440.00|     108.00000         432.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                14.000  EACH|      78.00000       1092.00|      60.00000        840.00|      48.00000         672.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                14.000  EACH|      86.00000       1204.00|      62.00000        868.00|      57.00000         798.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|    5100.00000       5100.00|    5000.00000       5000.00|    3700.00000        3700.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-76055                 8.600  m   |       7.00000         60.20|      44.00000        378.40|      42.00000         361.20
  SIGN POST, A                            |                            |                            |
0046 804-06770                 2.000  EACH|      15.00000         30.00|      49.00000         98.00|      47.00000          94.00
  DELINEATOR POST                         |                            |                            |
0047 808-06712                72.000  m   |       3.00000        216.00|       0.50000         36.00|       1.15000          82.80
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0048 808-06713               340.000  m   |       3.00000       1020.00|       0.50000        170.00|       1.15000         391.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0049 808-75996                 7.000  EACH|      50.00000        350.00|      10.00000         70.00|      15.00000         105.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 8.000  EACH|     175.00000       1400.00|      12.50000        100.00|      75.00000         600.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    195,490.48|             $    196,336.49|                $    206,366.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    195,490.48|             $    196,336.49|                $    206,366.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1021375              |(8) 35-1817530              |(9) 35-0997978
                                          |BERCOT GIBSON CONSTRUCTION  |PIONEER ASSOCIATES, INC.    |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     900.00000       5400.00|    1800.00000      10800.00|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3025.00000       3025.00|    5100.00000       5100.00|    4800.00000        4800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    8828.00000       8828.00|   12400.00000      12400.00|   12700.00000       12700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3557.00000       3557.00|   11300.00000      11300.00|    7500.00000        7500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               509.000  m2  |       6.00000       3054.00|      16.20000       8245.80|      10.00000        5090.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   11943.00000      11943.00|   18890.00000      18890.00|   50236.00000       50236.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               202.000  m2  |       7.00000       1414.00|      22.00000       4444.00|      10.00000        2020.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               368.600  m3  |      22.50000       8293.50|      23.00000       8477.80|      23.00000        8477.80
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223               488.000  m3  |      23.50000      11468.00|      17.70000       8637.60|      12.00000        5856.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-06933                 1.000  EACH|      45.00000         45.00|      88.50000         88.50|      75.00000          75.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06937               300.000  m   |       8.20000       2460.00|       6.60000       1980.00|       5.60000        1680.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-02045               432.000  m3  |      14.00000       6048.00|      17.60000       7603.20|       2.00000         864.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 211-02060               282.600  m3  |      18.00000       5086.80|      37.00000      10456.20|      21.00000        5934.60
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308               506.700  Mg  |      16.00000       8107.20|      15.00000       7600.50|      22.00000       11147.40
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               219.200  Mg  |      33.00000       7233.60|      56.40000      12362.88|      32.10000        7036.32
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474                72.600  Mg  |      40.00000       2904.00|      66.75000       4846.05|      39.35000        2856.81
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477                65.100  Mg  |      46.00000       2994.60|      68.75000       4475.63|      43.00000        2799.30
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                80.600  Mg  |      40.00000       3224.00|      66.00000       5319.60|      37.50000        3022.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 402-05490                25.200  Mg  |      46.00000       1159.20|      68.75000       1732.50|      43.00000        1083.60
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0020 404-05514               208.000  m2  |       3.50000        728.00|      13.50000       2808.00|       3.50000         728.00
  SEAL COAT, 5                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1021375              |(8) 35-1817530              |(9) 35-0997978
                                          |BERCOT GIBSON CONSTRUCTION  |PIONEER ASSOCIATES, INC.    |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518               919.000  m2  |       1.60000       1470.40|       1.50000       1378.50|       1.50000        1378.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2355.000  m2  |       0.10000        235.50|       0.40000        942.00|       0.08000         188.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 610-05527               139.800  Mg  |      50.00000       6990.00|      68.75000       9611.25|      48.00000        6710.40
  HMA FOR APPROACHES                      |                            |                            |
0024 616-02320                92.000  m2  |       3.50000        322.00|       5.90000        542.80|       6.60000         607.20
  GEOTEXTILES                             |                            |                            |
0025 616-06405                30.000  Mg  |      21.00000        630.00|      34.40000       1032.00|      51.00000        1530.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     400.00000        400.00|     375.00000        375.00|     375.00000         375.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06555                13.600  kg  |      55.00000        748.00|      53.90000        733.04|      53.90000         733.04
  SEED MIXTURE, P                         |                            |                            |
0028 621-06559              1514.000  m2  |       0.60000        908.40|       0.54000        817.56|       0.54000         817.56
  MULCHED SEEDING, R                      |                            |                            |
0029 622-98200                 4.000  EACH|      30.00000        120.00|      25.00000        100.00|      25.00000         100.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0030 702-51005                 9.300  m3  |     900.00000       8370.00|     617.00000       5738.10|     617.00000        5738.10
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51015                13.300  m3  |     700.00000       9310.00|     393.00000       5226.90|     393.00000        5226.90
  CONCRETE, B, FOOTINGS                   |                            |                            |
0032 703-51030              1138.000  kg  |       1.50000       1707.00|       1.80000       2048.40|       1.80000        2048.40
  REINFORCING STEEL                       |                            |                            |
0033 714-26713                32.920  m   |    2150.00000      70778.00|    1600.00000      52672.00|    2550.00000       83946.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2100 mm             |                            |                            |
0034 715-05121                21.000  m   |     145.00000       3045.00|     290.90000       6108.90|      55.00000        1155.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0035 715-35000                30.000  m   |      25.00000        750.00|      25.80000        774.00|      18.00000         540.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0036 715-35005                30.000  m   |      27.50000        825.00|      37.70000       1131.00|      19.00000         570.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0037 715-35010                30.000  m   |      30.00000        900.00|      44.60000       1338.00|      20.00000         600.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0038 715-46010                 1.000  EACH|     275.00000        275.00|     193.10000        193.10|     255.00000         255.00
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1021375              |(8) 35-1817530              |(9) 35-0997978
                                          |BERCOT GIBSON CONSTRUCTION  |PIONEER ASSOCIATES, INC.    |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-04308                 4.000  EACH|     195.00000        780.00|     185.00000        740.00|     185.00000         740.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0040 801-06605                 8.000  EACH|      95.00000        760.00|      90.00000        720.00|      90.00000         720.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|     110.00000        440.00|     105.00000        420.00|     105.00000         420.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                14.000  EACH|      50.00000        700.00|      47.00000        658.00|      47.00000         658.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                14.000  EACH|      58.00000        812.00|      55.00000        770.00|      55.00000         770.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|     950.00000        950.00|    3000.00000       3000.00|    1375.50000        1375.50
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-76055                 8.600  m   |      45.00000        387.00|      41.00000        352.60|      41.00000         352.60
  SIGN POST, A                            |                            |                            |
0046 804-06770                 2.000  EACH|      50.00000        100.00|      46.00000         92.00|      46.00000          92.00
  DELINEATOR POST                         |                            |                            |
0047 808-06712                72.000  m   |       0.20000         14.40|       0.19000         13.68|       0.19000          13.68
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0048 808-06713               340.000  m   |       0.20000         68.00|       0.19000         64.60|       0.19000          64.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0049 808-75996                 7.000  EACH|       7.00000         49.00|      20.00000        140.00|      10.00000          70.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 8.000  EACH|      11.00000         88.00|      10.00000         80.00|      10.00000          80.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    209,905.60|             $    245,381.69|                $    257,783.21
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    209,905.60|             $    245,381.69|                $    257,783.21
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1489621             |(11) 35-1817574             |
                                          |HRP CONSTRUCTION, INC.      |YARDBERRY LANDSCAPE         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    2000.00000      12000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   13000.00000      13000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|    3000.00000       3000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               509.000  m2  |       7.00000       3563.00|      10.00000       5090.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   75000.00000      75000.00|   28000.00000      28000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               202.000  m2  |       7.00000       1414.00|      12.00000       2424.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               368.600  m3  |       8.00000       2948.80|      20.00000       7372.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223               488.000  m3  |      10.00000       4880.00|      20.00000       9760.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-06933                 1.000  EACH|      75.00000         75.00|     250.00000        250.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06937               300.000  m   |       5.56000       1668.00|      15.00000       4500.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-02045               432.000  m3  |       8.00000       3456.00|      38.00000      16416.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 211-02060               282.600  m3  |      18.00000       5086.80|      35.00000       9891.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308               506.700  Mg  |      18.00000       9120.60|      24.00000      12160.80|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               219.200  Mg  |      56.40000      12362.88|      60.00000      13152.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474                72.600  Mg  |      66.75000       4846.05|      70.00000       5082.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477                65.100  Mg  |      68.75000       4475.63|      75.00000       4882.50|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                80.600  Mg  |      66.00000       5319.60|     115.00000       9269.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 402-05490                25.200  Mg  |      68.75000       1732.50|     125.00000       3150.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0020 404-05514               208.000  m2  |      13.50000       2808.00|       1.00000        208.00|
  SEAL COAT, 5                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1489621             |(11) 35-1817574             |
                                          |HRP CONSTRUCTION, INC.      |YARDBERRY LANDSCAPE         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518               919.000  m2  |       1.50000       1378.50|       1.00000        919.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              2355.000  m2  |       0.40000        942.00|       0.50000       1177.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 610-05527               139.800  Mg  |      68.75000       9611.25|     100.00000      13980.00|
  HMA FOR APPROACHES                      |                            |                            |
0024 616-02320                92.000  m2  |       2.00000        184.00|       5.00000        460.00|
  GEOTEXTILES                             |                            |                            |
0025 616-06405                30.000  Mg  |      25.00000        750.00|      55.00000       1650.00|
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     375.00000        375.00|     700.00000        700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06555                13.600  kg  |      53.90000        733.04|      15.00000        204.00|
  SEED MIXTURE, P                         |                            |                            |
0028 621-06559              1514.000  m2  |       0.54000        817.56|       1.00000       1514.00|
  MULCHED SEEDING, R                      |                            |                            |
0029 622-98200                 4.000  EACH|      25.00000        100.00|      35.00000        140.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0030 702-51005                 9.300  m3  |     617.00000       5738.10|     650.00000       6045.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51015                13.300  m3  |     393.00000       5226.90|     550.00000       7315.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0032 703-51030              1138.000  kg  |       1.80000       2048.40|       2.00000       2276.00|
  REINFORCING STEEL                       |                            |                            |
0033 714-26713                32.920  m   |    2000.00000      65840.00|    1706.00000      56161.52|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 2100 mm             |                            |                            |
0034 715-05121                21.000  m   |      70.00000       1470.00|     110.00000       2310.00|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0035 715-35000                30.000  m   |      25.00000        750.00|      30.00000        900.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0036 715-35005                30.000  m   |      27.00000        810.00|      30.00000        900.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0037 715-35010                30.000  m   |      29.00000        870.00|     290.00000       8700.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0038 715-46010                 1.000  EACH|     400.00000        400.00|     190.00000        190.00|
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,277.72                                                  ROUTE : SR 9
     CALL ORDER   : 320                     CONTRACT ID : R -25927-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1489621             |(11) 35-1817574             |
                                          |HRP CONSTRUCTION, INC.      |YARDBERRY LANDSCAPE         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 801-04308                 4.000  EACH|     185.00000        740.00|      75.00000        300.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0040 801-06605                 8.000  EACH|      90.00000        720.00|      85.00000        680.00|
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 4.000  EACH|     105.00000        420.00|      95.00000        380.00|
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                14.000  EACH|      47.00000        658.00|      95.00000       1330.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                14.000  EACH|      55.00000        770.00|     105.00000       1470.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|     900.00000        900.00|    2500.00000       2500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-76055                 8.600  m   |      41.00000        352.60|      25.00000        215.00|
  SIGN POST, A                            |                            |                            |
0046 804-06770                 2.000  EACH|      46.00000         92.00|      50.00000        100.00|
  DELINEATOR POST                         |                            |                            |
0047 808-06712                72.000  m   |       0.19000         13.68|       3.75000        270.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0048 808-06713               340.000  m   |       0.19000         64.60|       3.75000       1275.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0049 808-75996                 7.000  EACH|      45.00000        315.00|      20.00000        140.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 8.000  EACH|      10.00000         80.00|     210.00000       1680.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    273,927.49|             $    281,489.32|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    273,927.49|             $    281,489.32|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 330 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,065.61                                                  ROUTE : 800S.
     CALL ORDER   : 330                     CONTRACT ID : R -25951-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   15  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    201,256.21     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    232,201.59     115.3761%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    1500.00000       3000.00|    1500.00000       3000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     400.00000        400.00|    1800.00000       1800.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10050.00000      10050.00|   17800.00000      17800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                42.500  m   |      45.00000       1912.50|      50.00000       2125.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820                73.000  m2  |       6.00000        438.00|      17.15000       1251.95|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93741                 2.000  EACH|     450.00000        900.00|     500.00000       1000.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 303-04075               550.000  Mg  |      16.00000       8800.00|      22.55000      12402.50|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0008 305-05204                60.000  Mg  |      35.00000       2100.00|      75.00000       4500.00|
  HMA FOR PATCHING                        |                            |                            |
0009 305-98794               370.000  Mg  |      16.00000       5920.00|      19.00000       7030.00|
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0010 402-05468               250.000  Mg  |      32.00000       8000.00|      60.00000      15000.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0011 402-05474              2454.000  Mg  |      30.00000      73620.00|      28.55000      70061.70|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0012 402-05477              1039.128  Mg  |      33.00000      34291.22|      36.55000      37980.13|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 601-02103                26.000  m   |     115.00000       2990.00|      69.30000       1801.80|
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0015 601-03464                 1.000  EACH|      50.00000         50.00|      52.50000         52.50|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 330 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,065.61                                                  ROUTE : 800S.
     CALL ORDER   : 330                     CONTRACT ID : R -25951-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-61400                 3.000  EACH|     850.00000       2550.00|     971.25000       2913.75|
  GUARDRAIL BURIED END, GALVANIZED,       |                            |                            |
  SINGLE FACE                             |                            |                            |
0017 601-99105                16.500  m   |      95.00000       1567.50|      52.50000        866.25|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 610-05527                22.354  Mg  |      40.00000        894.16|     130.00000       2906.02|
  HMA FOR APPROACHES                      |                            |                            |
0019 611-95023                 8.000  EACH|      55.00000        440.00|      75.00000        600.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0020 615-06520                 2.000  EACH|     120.00000        240.00|     250.00000        500.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0021 621-01004                 1.000  EACH|     375.00000        375.00|     393.75000        393.75|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0022 621-06560               528.870  m2  |       1.24000        655.80|       1.30000        687.53|
  MULCHED SEEDING, U                      |                            |                            |
0023 801-06640                14.000  EACH|      50.00000        700.00|      52.50000        735.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0025 801-06775                        LUMP|    2000.00000       2000.00|    4000.00000       4000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0026 802-02489                31.770  m   |      22.24000        706.56|      37.80000       1200.91|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0027 802-76035                 3.690  m2  |     149.41000        551.32|     267.75000        988.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0028 808-75240              1456.000  m   |       0.95000       1383.20|       1.00000       1456.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0029 808-75245              2901.000  m   |       0.95000       2755.95|       1.00000       2901.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0030 402-05495              1023.000  Mg  |      30.00000      30690.00|      31.10000      31815.30|
  HMA WEDGE AND LEVEL                     |                            |                            |
0031 808-75297                 5.000  m   |      30.00000        150.00|      15.75000         78.75|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0032 202-74045                 5.000  EACH|      45.00000        225.00|      78.75000        393.75|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0033 406-05520                 8.000  Mg  |     275.00000       2200.00|     325.00000       2600.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   231,065.61                                                  ROUTE : 800S.
     CALL ORDER   : 330                     CONTRACT ID : R -25951-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06570                20.000  m3  |      35.00000        700.00|      68.00000       1360.00|
  TOP SOIL                                |                            |                            |
     SECTION TOTALS                       |             $    201,256.21|             $    232,201.59|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    201,256.21|             $    232,201.59|
====================================================================================================================================
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                                                                                                                   PAGE : 340 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,669.72                                                  ROUTE : CR 800S
     CALL ORDER   : 340                     CONTRACT ID : R -25952-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   18  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47025

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    231,824.90     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    266,071.27     114.7725%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    1500.00000       3000.00|    1500.00000       3000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     400.00000        400.00|    1800.00000       1800.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11500.00000      11500.00|   12500.00000      12500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                88.000  m   |      18.00000       1584.00|      18.90000       1663.20|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820               951.100  m2  |       3.70000       3519.07|       6.60000       6277.26|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93741                 7.000  EACH|     145.00000       1015.00|     152.25000       1065.75|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 303-04075               335.000  Mg  |      16.00000       5360.00|      21.00000       7035.00|
  COMPACTED AGGREGATE, O, 73 FOR SHOULDER,|                            |                            |
   LIMESTONE                              |                            |                            |
0009 305-05204               124.000  Mg  |      36.00000       4464.00|      75.00000       9300.00|
  HMA FOR PATCHING                        |                            |                            |
0011 402-05474              2784.305  Mg  |      30.00000      83529.15|      30.55000      85060.52|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0012 402-05477              1988.552  Mg  |      32.70000      65025.65|      34.50000      68605.04|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0013 402-05495               186.380  Mg  |      30.00000       5591.40|      33.60000       6262.37|
  HMA WEDGE AND LEVEL                     |                            |                            |
0016 601-02636                20.000  m   |      99.00000       1980.00|     103.95000       2079.00|
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0019 610-05527               141.626  Mg  |      45.00000       6373.17|      82.00000      11613.33|
  HMA FOR APPROACHES                      |                            |                            |
0020 611-95023                19.000  EACH|      50.00000        950.00|      75.00000       1425.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
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                                                                                                                   PAGE : 340 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,669.72                                                  ROUTE : CR 800S
     CALL ORDER   : 340                     CONTRACT ID : R -25952-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 615-06520                 5.000  EACH|     120.00000        600.00|     250.00000       1250.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0022 621-01004                 1.000  EACH|     600.00000        600.00|     630.00000        630.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06560              1442.650  m2  |       0.96000       1384.94|       1.01000       1457.08|
  MULCHED SEEDING, U                      |                            |                            |
0024 801-06640                18.000  EACH|      50.00000        900.00|      52.50000        945.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0026 801-06775                        LUMP|    2100.00000       2100.00|    5700.00000       5700.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0027 802-02489                37.200  m   |      22.24000        827.33|      32.08000       1193.38|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0028 802-76025                 2.160  m2  |     137.12000        296.18|     347.55000        750.71|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0029 802-76035                 1.440  m2  |     149.41000        215.15|     218.40000        314.50|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0030 808-04298                 2.000  EACH|     275.00000        550.00|     288.75000        577.50|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0031 808-75240              2669.000  m   |       0.84000       2241.96|       0.88000       2348.72|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0032 808-75245              4412.000  m   |       0.84000       3706.08|       0.88000       3882.56|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0033 808-75297                29.100  m   |      13.65000        397.22|      14.33000        417.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0034 202-74045                 8.000  EACH|      45.00000        360.00|      31.50000        252.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0035 406-05520                11.000  Mg  |     275.00000       3025.00|     325.00000       3575.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 621-06570                80.000  m3  |      35.00000       2800.00|      68.00000       5440.00|
  TOP SOIL                                |                            |                            |
0037 801-06203               412.000  m   |       1.65000        679.80|       3.90000       1606.80|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0038 801-06207               412.000  m   |       2.90000       1194.80|       3.90000       1606.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,669.72                                                  ROUTE : CR 800S
     CALL ORDER   : 340                     CONTRACT ID : R -25952-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 601-06037                 7.000  EACH|     725.00000       5075.00|     761.25000       5328.75|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0040 601-99105               110.000  m   |      36.00000       3960.00|      37.80000       4158.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 601-01846                 1.000  EACH|    2000.00000       2000.00|    2100.00000       2100.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0042 601-02159                28.000  m   |     165.00000       4620.00|     173.25000       4851.00|
  GUARDRAIL, W BEAM, SPECIAL POST         |                            |                            |
  ATTACHMENT                              |                            |                            |
     SECTION TOTALS                       |             $    231,824.90|             $    266,071.27|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    231,824.90|             $    266,071.27|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 350 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    17,413.49                                                  ROUTE : I-65
     CALL ORDER   : 350                     CONTRACT ID : R -25967-A                   COUNTIES : CLARK
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 03/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 06510AH

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1874009     HAUER EXCAVATING                                                       $      8,529.40     100.0000%
   2   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $      8,994.50     105.4529%
   3   31-1400361     THOMPSON CONSTRUCTION                                                  $     11,335.00     132.8932%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     12,680.00     148.6622%
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $     17,800.00     208.6899%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $     24,120.00     282.7865%
   7   61-1029697     MATSUDA, INC.                                                          $     59,653.50     699.3868%
====================================================================================================================================
                                          |(1) 35-1874009              |(2) 35-2070195              |(3) 31-1400361
                                          |HAUER EXCAVATING            |ALPHA EXCAVATING & LANDSCAPI|THOMPSON CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    7429.40000       7429.40|    8989.00000       8989.00|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 14                                  |                            |                            |
0002 621-01004                 1.000  EACH|     400.00000        400.00|       1.00000          1.00|      50.00000          50.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.500  Mg  |     260.00000        130.00|       1.00000          0.50|      50.00000          25.00
  FERTILIZER                              |                            |                            |
0004 621-06554               100.000  kg  |       2.40000        240.00|       0.01000          1.00|       2.00000         200.00
  SEED MIXTURE, U                         |                            |                            |
0005 621-06565                 3.000  Mg  |     110.00000        330.00|       1.00000          3.00|      20.00000          60.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $      8,529.40|             $      8,994.50|                $     11,335.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $      8,529.40|             $      8,994.50|                $     11,335.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 350 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    17,413.49                                                  ROUTE : I-65
     CALL ORDER   : 350                     CONTRACT ID : R -25967-A                   COUNTIES : CLARK
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1128289              |(6) 35-2040801
                                          |YARDBERRY LANDSCAPE         |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   11000.00000      11000.00|   14430.00000      14430.00|   15500.00000       15500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 14                                  |                            |                            |
0002 621-01004                 1.000  EACH|    1500.00000       1500.00|     650.00000        650.00|    1550.00000        1550.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.500  Mg  |     100.00000         50.00|     720.00000        360.00|    1840.00000         920.00
  FERTILIZER                              |                            |                            |
0004 621-06554               100.000  kg  |       1.00000        100.00|       8.75000        875.00|      22.50000        2250.00
  SEED MIXTURE, U                         |                            |                            |
0005 621-06565                 3.000  Mg  |      10.00000         30.00|     495.00000       1485.00|    1300.00000        3900.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     12,680.00|             $     17,800.00|                $     24,120.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     12,680.00|             $     17,800.00|                $     24,120.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 350 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    17,413.49                                                  ROUTE : I-65
     CALL ORDER   : 350                     CONTRACT ID : R -25967-A                   COUNTIES : CLARK
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 61-1029697              |                            |
                                          |MATSUDA, INC.               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   56550.00000      56550.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 14                                  |                            |                            |
0002 621-01004                 1.000  EACH|       3.50000          3.50|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.500  Mg  |    2000.00000       1000.00|                            |
  FERTILIZER                              |                            |                            |
0004 621-06554               100.000  kg  |       6.00000        600.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0005 621-06565                 3.000  Mg  |     500.00000       1500.00|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     59,653.50|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     59,653.50|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 356 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 356                     CONTRACT ID : R -25993-A                   COUNTIES : HARRISON
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 09/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $  1,361,420.83     100.0000%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 360 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,501.18                                                  ROUTE : I-69
     CALL ORDER   : 360                     CONTRACT ID : R -26042-A                   COUNTIES : DEKALB
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 05/03/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0695173

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   62-1492793     API CONSTRUCTION CORP.                                                 $    270,970.00     100.0000%
   2   35-1315965     FOX CONTRACTORS CORP.                                                  $    299,938.47     110.6906%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    318,215.28     117.4356%
   4   35-0997978     PHEND & BROWN, INC.                                                    $    350,235.97     129.2526%
   5   35-1991044     JOHNSON COMPANY INC.                                                   $    356,708.88     131.6414%
   6   35-1058755     BAKER & SCHULTZ, INC.                                                  $    364,795.57     134.6258%
   7   35-1817574     YARDBERRY LANDSCAPE                                                    $    387,409.45     142.9713%
   8   35-1128289     BEATY CONSTRUCTION, INC.                                               $    425,596.10     157.0639%
====================================================================================================================================
                                          |(1) 62-1492793              |(2) 35-1315965              |(3) 35-1582109
                                          |API CONSTRUCTION CORP.      |FOX CONTRACTORS CORP.       |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   REST PARK DEMOLITION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1170.00000       5850.00|     750.00000       3750.00|    1716.75000        8583.75
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    1457.00000       1457.00|    1800.00000       1800.00|     500.00000         500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    2522.00000       2522.00|    2400.00000       2400.00|   15901.76000       15901.76
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01000                        LUMP|   61708.00000      61708.00|   85000.00000      85000.00|   62255.07000       62255.07
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                            |                            |
  NORTHBOUND                              |                            |                            |
0005 202-01000                        LUMP|   73805.00000      73805.00|   85000.00000      85000.00|   71323.06000       71323.06
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                            |                            |
  SOUTHBOUND                              |                            |                            |
0006 202-02240               698.000  SYS |      15.95000      11133.10|      13.50000       9423.00|      16.96000       11838.08
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-74035                 5.000  EACH|      50.00000        250.00|      20.00000        100.00|      57.49000         287.45
  SIGN, REMOVE                            |                            |                            |
0008 202-74040                 1.000  EACH|     100.00000        100.00|     109.00000        109.00|     122.01000         122.01
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0009 202-91547                 1.000  EACH|   14366.00000      14366.00|   13000.00000      13000.00|   17428.23000       17428.23
  SEWAGE TREATMENT PLANT, REMOVE ,        |                            |                            |
  NORTHBOUND                              |                            |                            |
0010 202-91547                 1.000  EACH|   20166.00000      20166.00|   17000.00000      17000.00|   37872.03000       37872.03
  SEWAGE TREATMENT PLANT, REMOVE ,        |                            |                            |
  SOUTHBOUND                              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 360 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,501.18                                                  ROUTE : I-69
     CALL ORDER   : 360                     CONTRACT ID : R -26042-A                   COUNTIES : DEKALB
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 62-1492793              |(2) 35-1315965              |(3) 35-1582109
                                          |API CONSTRUCTION CORP.      |FOX CONTRACTORS CORP.       |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 202-93763                13.000  EACH|     100.00000       1300.00|     160.00000       2080.00|     146.25000        1901.25
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0012 202-96151                        LUMP|   11628.00000      11628.00|     900.00000        900.00|     302.20000         302.20
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0013 203-02000              1890.000  CYS |       3.07000       5802.30|      10.00000      18900.00|      13.05000       24664.50
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              2700.000  CYS |       9.56000      25812.00|      10.00000      27000.00|      11.49000       31023.00
  BORROW                                  |                            |                            |
0015 205-02224              4729.000  LFT |       1.60000       7566.40|       1.65000       7802.85|       1.58000        7471.82
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02229                50.000  LFT |       5.20000        260.00|       5.50000        275.00|       5.15000         257.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0017 401-05467              4729.000  LFT |       1.08000       5107.32|       0.70000       3310.30|       0.75000        3546.75
  MILLED HMA CORRUGATIONS                 |                            |                            |
0022 801-06640                 4.000  EACH|     180.00000        720.00|     180.00000        720.00|     179.00000         716.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0023 801-06775                        LUMP|    3375.34000       3375.34|    4000.00000       4000.00|    4807.61000        4807.61
  MAINTAINING TRAFFIC                     |                            |                            |
0024 802-91122                 6.000  EACH|     150.00000        900.00|     300.00000       1800.00|     150.00000         900.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0025 804-04435                40.000  EACH|      35.00000       1400.00|      12.00000        480.00|       5.06000         202.40
  DELINEATOR POST, REMOVE                 |                            |                            |
0026 804-06770                 8.000  EACH|      25.00000        200.00|      31.00000        248.00|      21.00000         168.00
  DELINEATOR POST                         |                            |                            |
0027 805-01879                 1.000  EACH|     804.00000        804.00|     470.00000        470.00|    3000.00000        3000.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0028 805-06592                10.000  LFT |      50.25000        502.50|      10.00000        100.00|      10.00000         100.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0029 805-78467                10.000  LFT |       6.05000         60.50|       1.30000         13.00|       1.00000          10.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0030 805-92336                 1.000  EACH|     754.00000        754.00|     600.00000        600.00|     500.00000         500.00
  SIGNAL POLE, WOOD, INSTALL              |                            |                            |
0031 808-06368               673.000  LFT |       1.71000       1150.83|       1.80000       1211.40|       1.70000        1144.10
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0032 808-75996                77.000  EACH|      15.00000       1155.00|      12.00000        924.00|       4.22000         324.94
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0033 621-01004                 1.000  EACH|     755.00000        755.00|     780.00000        780.00|     750.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 360 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,501.18                                                  ROUTE : I-69
     CALL ORDER   : 360                     CONTRACT ID : R -26042-A                   COUNTIES : DEKALB
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 62-1492793              |(2) 35-1315965              |(3) 35-1582109
                                          |API CONSTRUCTION CORP.      |FOX CONTRACTORS CORP.       |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06545                 2.660  TON |     552.00000       1468.32|     573.00000       1524.18|     549.00000        1460.34
  FERTILIZER                              |                            |                            |
0035 621-06553              1132.300  LBS |       2.90000       3283.67|       3.00000       3396.90|       2.89000        3272.35
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                13.320  TON |     421.00000       5607.72|     437.00000       5820.84|     419.00000        5581.08
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $    270,970.00|             $    299,938.47|                $    318,215.28
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    270,970.00|             $    299,938.47|                $    318,215.28
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 360 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,501.18                                                  ROUTE : I-69
     CALL ORDER   : 360                     CONTRACT ID : R -26042-A                   COUNTIES : DEKALB
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1991044              |(6) 35-1058755
                                          |PHEND & BROWN, INC.         |JOHNSON COMPANY INC.        |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   REST PARK DEMOLITION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1400.00000       7000.00|    1200.00000       6000.00|     900.00000        4500.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    4700.00000       4700.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17000.00000      17000.00|    4700.00000       4700.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01000                        LUMP|   71500.00000      71500.00|   19600.00000      19600.00|   99260.00000       99260.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                            |                            |
  NORTHBOUND                              |                            |                            |
0005 202-01000                        LUMP|   71500.00000      71500.00|   19600.00000      19600.00|  104850.00000      104850.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                            |                            |
  SOUTHBOUND                              |                            |                            |
0006 202-02240               698.000  SYS |       9.00000       6282.00|       6.00000       4188.00|      13.50000        9423.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-74035                 5.000  EACH|      25.00000        125.00|      25.00000        125.00|      60.00000         300.00
  SIGN, REMOVE                            |                            |                            |
0008 202-74040                 1.000  EACH|      80.00000         80.00|     250.00000        250.00|      60.00000          60.00
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0009 202-91547                 1.000  EACH|   40300.00000      40300.00|   72750.00000      72750.00|   13000.00000       13000.00
  SEWAGE TREATMENT PLANT, REMOVE ,        |                            |                            |
  NORTHBOUND                              |                            |                            |
0010 202-91547                 1.000  EACH|   40300.00000      40300.00|   77750.00000      77750.00|   17000.00000       17000.00
  SEWAGE TREATMENT PLANT, REMOVE ,        |                            |                            |
  SOUTHBOUND                              |                            |                            |
0011 202-93763                13.000  EACH|     250.00000       3250.00|     125.00000       1625.00|     496.00000        6448.00
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0012 202-96151                        LUMP|    3000.00000       3000.00|    4000.00000       4000.00|    1000.00000        1000.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0013 203-02000              1890.000  CYS |      15.00000      28350.00|       6.50000      12285.00|      10.00000       18900.00
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              2700.000  CYS |       8.00000      21600.00|      19.00000      51300.00|      10.00000       27000.00
  BORROW                                  |                            |                            |
0015 205-02224              4729.000  LFT |       1.60000       7566.40|       2.10000       9930.90|       1.60000        7566.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02229                50.000  LFT |       5.20000        260.00|       6.00000        300.00|       5.15000         257.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0017 401-05467              4729.000  LFT |       1.00000       4729.00|       1.29000       6100.41|       1.50000        7093.50
  MILLED HMA CORRUGATIONS                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 360 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,501.18                                                  ROUTE : I-69
     CALL ORDER   : 360                     CONTRACT ID : R -26042-A                   COUNTIES : DEKALB
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-1991044              |(6) 35-1058755
                                          |PHEND & BROWN, INC.         |JOHNSON COMPANY INC.        |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 801-06640                 4.000  EACH|     179.00000        716.00|      90.00000        360.00|     179.00000         716.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0023 801-06775                        LUMP|    8000.00000       8000.00|   45000.00000      45000.00|   11200.00000       11200.00
  MAINTAINING TRAFFIC                     |                            |                            |
0024 802-91122                 6.000  EACH|      65.00000        390.00|     250.00000       1500.00|      80.00000         480.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0025 804-04435                40.000  EACH|      10.00000        400.00|      15.00000        600.00|      10.00000         400.00
  DELINEATOR POST, REMOVE                 |                            |                            |
0026 804-06770                 8.000  EACH|      20.00000        160.00|      28.00000        224.00|      42.60000         340.80
  DELINEATOR POST                         |                            |                            |
0027 805-01879                 1.000  EACH|     450.00000        450.00|     420.00000        420.00|     450.00000         450.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0028 805-06592                10.000  LFT |      24.00000        240.00|      11.00000        110.00|      10.00000         100.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0029 805-78467                10.000  LFT |       5.00000         50.00|       3.00000         30.00|       1.25000          12.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0030 805-92336                 1.000  EACH|     600.00000        600.00|     300.00000        300.00|     575.00000         575.00
  SIGNAL POLE, WOOD, INSTALL              |                            |                            |
0031 808-06368               673.000  LFT |       1.70000       1144.10|       1.60000       1076.80|       1.70000        1144.10
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0032 808-75996                77.000  EACH|      18.00000       1386.00|      10.00000        770.00|      15.00000        1155.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0033 621-01004                 1.000  EACH|     750.00000        750.00|     800.00000        800.00|     750.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06545                 2.660  TON |     550.00000       1463.00|     549.00000       1460.34|     549.00000        1460.34
  FERTILIZER                              |                            |                            |
0035 621-06553              1132.300  LBS |       2.90000       3283.67|       2.89000       3272.35|       2.89000        3272.35
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                13.320  TON |     440.00000       5860.80|     419.00000       5581.08|     419.00000        5581.08
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $    350,235.97|             $    356,708.88|                $    364,795.57
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    350,235.97|             $    356,708.88|                $    364,795.57
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 360 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,501.18                                                  ROUTE : I-69
     CALL ORDER   : 360                     CONTRACT ID : R -26042-A                   COUNTIES : DEKALB
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1817574              |(8) 35-1128289              |
                                          |YARDBERRY LANDSCAPE         |BEATY CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   REST PARK DEMOLITION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    2100.00000      10500.00|     700.00000       3500.00|
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    4500.00000       4500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|   21250.00000      21250.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01000                        LUMP|   80000.00000      80000.00|   99500.00000      99500.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                            |                            |
  NORTHBOUND                              |                            |                            |
0005 202-01000                        LUMP|   97000.00000      97000.00|   99500.00000      99500.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                            |                            |
  SOUTHBOUND                              |                            |                            |
0006 202-02240               698.000  SYS |       7.50000       5235.00|       6.30000       4397.40|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-74035                 5.000  EACH|     500.00000       2500.00|      25.00000        125.00|
  SIGN, REMOVE                            |                            |                            |
0008 202-74040                 1.000  EACH|    1500.00000       1500.00|     125.00000        125.00|
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            |
0009 202-91547                 1.000  EACH|   15000.00000      15000.00|   37005.00000      37005.00|
  SEWAGE TREATMENT PLANT, REMOVE ,        |                            |                            |
  NORTHBOUND                              |                            |                            |
0010 202-91547                 1.000  EACH|   15000.00000      15000.00|   37005.00000      37005.00|
  SEWAGE TREATMENT PLANT, REMOVE ,        |                            |                            |
  SOUTHBOUND                              |                            |                            |
0011 202-93763                13.000  EACH|     500.00000       6500.00|     260.00000       3380.00|
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0012 202-96151                        LUMP|    3000.00000       3000.00|    6000.00000       6000.00|
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0013 203-02000              1890.000  CYS |      12.00000      22680.00|      17.50000      33075.00|
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              2700.000  CYS |      14.00000      37800.00|      10.25000      27675.00|
  BORROW                                  |                            |                            |
0015 205-02224              4729.000  LFT |       5.00000      23645.00|       1.65000       7802.85|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02229                50.000  LFT |      20.00000       1000.00|       5.50000        275.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0017 401-05467              4729.000  LFT |       1.00000       4729.00|       0.80000       3783.20|
  MILLED HMA CORRUGATIONS                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 360 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,501.18                                                  ROUTE : I-69
     CALL ORDER   : 360                     CONTRACT ID : R -26042-A                   COUNTIES : DEKALB
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1817574              |(8) 35-1128289              |
                                          |YARDBERRY LANDSCAPE         |BEATY CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 801-06640                 4.000  EACH|     750.00000       3000.00|     200.00000        800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0023 801-06775                        LUMP|    5000.00000       5000.00|   19000.00000      19000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0024 802-91122                 6.000  EACH|    1500.00000       9000.00|      70.00000        420.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0025 804-04435                40.000  EACH|      15.00000        600.00|      10.00000        400.00|
  DELINEATOR POST, REMOVE                 |                            |                            |
0026 804-06770                 8.000  EACH|      55.00000        440.00|      22.00000        176.00|
  DELINEATOR POST                         |                            |                            |
0027 805-01879                 1.000  EACH|    2000.00000       2000.00|     650.00000        650.00|
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0028 805-06592                10.000  LFT |      35.00000        350.00|      25.00000        250.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0029 805-78467                10.000  LFT |       3.00000         30.00|       5.50000         55.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0030 805-92336                 1.000  EACH|    2000.00000       2000.00|    1000.00000       1000.00|
  SIGNAL POLE, WOOD, INSTALL              |                            |                            |
0031 808-06368               673.000  LFT |       4.25000       2860.25|       2.50000       1682.50|
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0032 808-75996                77.000  EACH|      10.00000        770.00|      12.25000        943.25|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0033 621-01004                 1.000  EACH|     750.00000        750.00|     800.00000        800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06545                 2.660  TON |     500.00000       1330.00|     550.00000       1463.00|
  FERTILIZER                              |                            |                            |
0035 621-06553              1132.300  LBS |       4.00000       4529.20|       3.00000       3396.90|
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                13.320  TON |     425.00000       5661.00|     425.00000       5661.00|
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $    387,409.45|             $    425,596.10|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    387,409.45|             $    425,596.10|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/29/01
                                                                                                                   PAGE : 370 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 56
     CALL ORDER   : 370                     CONTRACT ID : R -26044-A                   COUNTIES : OHIO
     LETTING DATE : 11/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 08/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,446,596.05     100.0000%
   2   35-0844079     ROHE, PAUL H. COMPANY                                                  $  1,826,558.38     126.2659%
====================================================================================================================================


